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INVITATION TO TENDER
PROCURING ENTITY:COUNTY GOVERNMENT OF KILIFI

CONTRACTNAMEANDDESCRIPTION: PROPOSED RENOVATIONS OF MALE WARD BLOCK AT
RABAI HEALTH CENTRE IN RABAI KISURUTINI WARD - KILIFI COUNTY.

The County Government of Kilifi invites sealed tenders for the Proposed Renovations of Male
Ward Block at Rabai Health Centre in Rabai Kisurutini Ward - Kilifi County.

Tendering will be conducted under Request for Quotations using a standardized tender document.
Tendering is open to eligible bidders selected from the Kilifi County Government

Prequalification list

The Tenderer will submit any request for clarifications in writing addressed to
supplychain@Zkilifi.go.ke to reach the Procuring Entity to later than 5 working days before the
Tender Opening Date.

Tender documents may be obtained electronically from the Websites http://www.tenders.go.ke
and www.kilifi.go.ke. Tender documents obtained electronically will be free of charge.

Tender documents may be viewed and downloaded for free from the website
http://www.tenders.go.ke and www.kilifi.go.ke . Tenderers who download the tender document must
forward their particulars immediately to supplychain@Kkilifi.go.ke to facilitate any further clarification
or addendum.

Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain
valid for 150 days from the date of opening of tenders.

All Tenders must be accompanied by a tender Security of Kenya Shillings Two Hundred and
Seventy-Nine Thousand Five Hundred (Kshs. 279,500.00) only from a Commercial Bank or
Insurance Company.

The Tenderer shall chronologically serialize all pages of the tender documents submitted.

Completed tenders must be uploaded electronically to the IFMIS on or before ........................... at
..................... (Date and time). Manual Tenders will not be permitted.

Tenders will be electronically opened

Late tenders will be rejected

[Authorized Official (name, designation, Sighature and date)]

Name (Official of the
Procuring Entity issuing the invitation)

Designation Signature Date




PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS
General Provisions

Scope of Tender

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works
Contract as described in the tender documents. The name, identification, and number of lots
(contracts) of this Tender Document are specified in the TDS.

Fraud and Corruption

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset
Disposal Act, 2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by
a person shall include a declaration that the person shall not engage in any corrupt or fraudulent
practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010,
regarding collusive practices in contracting. Any tenderer found to have engaged in collusive
conduct shall be disqualified and criminal and/or civil sanctions may be imposed. To this effect,
Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the
firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender. To that end, the Procuring Entity
shall indicate in the Data Sheet and make available to all the firms together with this tender
document all information that would in that respect give such firm any unfair competitive advantage
over competing firms.

2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that the
Firms or their Affiliates competing for a specific assignment do not derive a competitive advantage
from having provided consulting services related to this tender being tendered for. The Procuring
Entity shall indicate in the TDS firms (if any) that provided consulting services for the contract
being tendered for. The Procuring Entity shall check whether the owners or controllers of the
Tenderer are same as those that provided consulting services. The Procuring Entity shall, upon
request, make available to any tenderer information that would give such firm unfair competitive
advantage over competing firms.

Eligible Tenderers

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to
ITT 3.7 or any combination of such entities in the form of a joint venture (JV) under an existing
agreement or with the intent to enter into such an agreement supported by a letter of intent. Public
employees and their close relatives (spouses, children, brothers, sisters and uncles and aunts) are
not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and
severally liable for the execution of the entire Contract in accordance with the Contract terms. The
JV shall nominate a Representative who shall have the authority to conduct all business for and on
behalf of any and all the members of the JV during the tendering process and, in the event the JV is
awarded the Contract, during contract execution. The maximum number of JV members shall be
specified in the TDS.

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child,
Parent, Brother or Sister of a Spouse, their business associates or agents and firms/organizations in
which they have a substantial or controlling interest shall not be eligible to tender or be awarded a
contract. Public Officers are also not allowed to participate in any procurement proceedings.

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest
shall be disqualified. A tenderer may be considered to have a conflict of interest for the purpose of
this tendering process, if the tenderer:



Directly or indirectly contrals, is controlled by or is under common control with another
tenderer; or
Receives or has received any direct or indirect subsidy from another tenderer; or

Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third parties, that puts it
in a position to influence the tender of another tenderer, or influence the decisions of the
Procuring Entity regarding this tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the works that are the subject of the tender; or
any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
Engineer for the Contract implementation; or
Would be providing goods, works, or non-consulting services resulting from or directly related
to consulting services for the preparation or implementation of the contract specified in this
Tender Document or
Has a close business or family relationship with a professional staff of the Procuring Entity
who:
are directly or indirectly involved in the preparation of the Tender document or
specifications of the Contract, and/or the Tender evaluation process of such contract; or

would be involved in the implementation or supervision of such Contract unless the
conflict stemming from such relationship has been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and execution of the Contract.

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent
practice. A tenderer that is proven to have been involved any of these practices shall be
automatically disqualified.

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender,
except for permitted alternative tenders. This includes participation as a subcontractor in other
Tenders. Such participation shall result in the disqualification of all Tenders in which the firm is
involved. A firm that is not a tenderer or a JV member may participate as a subcontractor in more
than one tender. Members of a joint venture may not also make an individual tender, be a
subcontractor in a separate tender or be part of another joint venture for the purposes of the same
Tender.

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT
4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is constituted,
incorporated or registered in and operates in conformity with the provisions of the laws of that
country, as evidenced by its articles of incorporation (or equivalent documents of constitution or
association) and its registration documents, as the case may be. This criterion also shall apply to
the determination of the nationality of proposed subcontractors or sub- consultants for any part of
the Contract including related Services.

3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible to
tender or be awarded a contract. The list of debarred firms and individuals is available from the
website of PPRA www.ppra.go.ke.

3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be
awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of the state
Government and/or public administration, (ii) financially autonomous and not receiving any significant
subsidies or budget support from any public entity or Government, and (iii) operating under
commercial law and vested with legal rights and liabilities similar to any commercial enterprise to
enable it compete with firms in the private sector on an equal basis.



3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or official
regulations, Kenya prohibits commercial relations with that country, or (b) by an act of compliance
with a decision of the United Nations Security Council taken under Chapter VII of the Charter of the
United Nations, Kenya prohibits any import of goods or contracting of works or services from that
country, or any payments to any country, person, or entity in that country. A tenderer shall provide
such documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity
shall reasonably request.

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in
supplies, subcontracts and labor) from national suppliers and contractors. To this end, a foreign
tenderer shall provide in its tender documentary evidence that this requirement is met. Foreign
tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose
is be provided in “SECTION Il - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if
the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less
than 51 percent ownership by Kenyan

3.1 The National Construction Authority Act of Kenya requires that all local and foreign contractors be
registered with the National Construction Authority and be issued with a Registration Certificate
before they can undertake any construction works in Kenya. Registration shall not be a condition
for tender, but it shall be a condition of contract award and signature. A selected tenderer shall be
given opportunity to register before such award and signature of contract. Application for
registration with National Construction Authority may be accessed from the website
www.nca.go.ke.

3.2 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings
which may prevent, distort or lessen competition in provision of services are prohibited unless they
are exempt in accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will
be required to seek for exemption from the Competition Authority. Exemption shall not be a
condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall
be given opportunity to seek such exemption as a condition of award and signature of contract.
Application for exemption from the Competition Authority of Kenya may be accessed from the
website www.cak.go.ke

3.3 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing
a valid tax clearance certificate or tax exemption certificate issued by the Kenya Revenue
Authority.

Eligible Goods, Equipment, and Services

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any
country that is not eligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be
required to provide evidence of the origin of Goods, equipment and services.

4.2 Any goods, works and production processes with characteristics that have been declared by the
relevant national environmental protection agency or by other competent authority as harmful to
human beings and to the environment shall not be eligible for procurement.



Tenderer's Responsibilities

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her
tender, and the Procuring Entity will in no case be responsible or liable for those costs.

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site
of the Works and its surroundings, and obtain all information that may be necessary for preparing the
tender and entering into a contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer's own expense.

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity
to enter upon its premises and lands for the purpose of such visit. The Tenderer shall indemnify the
Procuring Entity against all liability arising from death or personal injury, loss of or damage to
property, and any other losses and expenses incurred as a result of the inspection.

5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary
description of the proposed work method and schedule, including charts, as necessary or required.

Contents of Tender Documents

Sections of Tender Document

6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below,
and which should be read in conjunction with any Addenda issued in accordance with ITT 8.

PART 1 Tendering Procedures
Section | - Instructions to Tenderers (ITT)
Section Il - Tender Data Sheet (TDS)
Section Il - Evaluation and Qualification Criteria
Section IV - Tendering Forms

PART 2 Works Requirements
Section V - Drawings
Section VI - Specifications
Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section IX - Special Conditions of Contract (SC)
Section X - Contract Forms

6.2 The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract
documents.

6.3 Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the
completeness of the Tender document, responses to requests for clarification, the minutes of the pre-
Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of
any contradiction, documents obtained directly from the Procuring Entity shall prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender
Document and to furnish with its Tender all information and documentation as is required by the Tender
document




Site Visit

7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and
inspect the Site of the Required Services and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering into a contract for the Services. The costs of visiting
the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

8.1 The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where.
The Procuring Entity shall also specify in the TDS if a pre-arranged pretender site visit will be held
and when. The Tenderer's designated representative is invited to attend a pre-arranged pretender
visit of the site of the works. The purpose of the meeting will be to clarify issues and to answer
guestions on any matter that may be raised at that stage.

8.2 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not
later than the period specified in the TDS before the meeting.

8.3 Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works,
if applicable, including the text of the questions asked by Tenderers and the responses given,
together with any responses prepared after the meeting, will be transmitted promptly to all Tenderers
who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall not identify the
source of the questions asked.

8.4 The Procuring Entity shall also promptly publish anonym zed (no hames) Minutes of the pre-Tender
meeting and the pre-arranged pretender visit of the site of the works at the web page identified in the
TDS. Any modification to the Tender Documents that may become necessary as a result of the pre-
tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring Entity
exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the
pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a cause for disqualification
of a Tenderer.

Clarification and amendments of Tender Documents

9.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in
writing at the Procuring Entity's address specified in the TDS or raise its enquiries during the pre-
Tender meeting and the pre- arranged pretender visit of the site of the works if provided for in
accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for clarification,
provided that such request is received no later than the period specified in the TDS prior to the
deadline for submission of tenders. The Procuring Entity shall forward copies of its response to all
tenderers who have acquired the Tender Documents in accordance with ITT 6.3, including a
description of the inquiry but without identifying its source. If specified in the TDS, the Procuring Entity
shall also promptly publish its response at the web page identified in the TDS. Should the clarification
result in changes to the essential elements of the Tender Documents, the Procuring Entity shall
amend the Tender Documents appropriately following the procedure under ITT 8.4.

10. Amendment of Tendering Document

10.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend
the Tendering document by issuing addenda.

10.2 Any addendum issued shall be part of the tendering document and shall be communicated in writing
to all who have obtained the tendering document from the Procuring Entity in accordance with ITT
6.3. The Procuring Entity shall also promptly publish the addendum on the Procuring Entity's web
page in accordance with ITT 8.4.

10.3 To give prospective Tenderers reasonable time in which to take an addendum into account in
preparing their Tenders, the Procuring Entity shall extend, as necessary, the deadline for submission
of Tenders, in accordance with ITT 25.2 below.



C. Preparation of Tenders

11. Cost of Tendering

11.1 The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and
the Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

12. Language of Tender

12.1 The Tender, as well as all correspondence and documents relating to the tender exchanged by the
tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents
and printed literature that are part of the Tender may be in another language provided they are
accompanied by an accurate and notarized translation of the relevant passages into the English
Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

13. Documents Comprising the Tender
13.1 The Tender shall comprise the following:
Form of Tender prepared in accordance with ITT 14;
Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 16;

Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;
Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the
Tenderer, in accordance with ITT 22.3;

Quialifications: documentary evidence in accordance with ITT 19establishing the
Tenderer's qualifications to perform the Contract if its Tender is accepted,;

Conformity: a technical proposal in accordance with ITT 18;

Any other document required in the TDS.

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of
the Joint Venture Agreement entered into by all members. Alternatively, a letter of intent to
execute a Joint Venture Agreement in the event of a successful Tender shall be signed by all
members and submitted with the Tender together with a copy of the proposed Agreement. The
Tenderer shall chronologically serialize pages of all tender documents submitted.

13.3 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any,
paid or to be paid to agents or any other party relating to this Tender.

14. Form of Tender and Schedules

14.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the
relevant forms furnished in Section IV, Tendering Forms. The forms must be completed without
any alterations to the text, and no substitutes shall be accepted except as provided under ITT
20.3. All blank spaces shall be filled in with the information requested.




15. Alternative Tenders

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

15.2 When alternative times for completion are explicitly invited, a statement to that effect will be
included in the TDS, and the method of evaluating different alternative times for completion will be
described in Section Ill, Evaluation and Qualification Criteria.

15.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the
requirements of the Tender Documents must first price the Procuring Entity's design as described in
the Tender Documents and shall further provide all information necessary for a complete evaluation
of the alternative by the Procuring Entity, including drawings, design calculations, technical
specifications, breakdown of prices, and proposed construction methodology and other relevant
details. Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to
the basic technical requirements shall be considered by the Procuring Entity. When specified in the
TDS, Tenderers are permitted to submit alternative technical solutions for specified parts of the
Works, and such parts will be identified in the TDS, as will the method for their evaluating, and
described in Section VII, Works' Requirements.

16. Tender Prices and Discounts

16.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of
Tender and in the Bill of Quantities shall conform to the requirements specified below.

16.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities.
Items against which no rate or price is entered by the Tenderer shall be deemed covered by the rates
for other items in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An
item not listed in the priced Bill of Quantities shall be assumed to be not included in the Tender, and
provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender
price and the equivalent total cost of the Tender so determined will be used for price comparison.

16.3 The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price
of the Tender, including any discounts offered.

16.4 The Tenderer shall quote any discounts and the methodology for their application in the Form
of Tender, in accordance with ITT 14.1.

16.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to
adjustment during the performance of the Contract in accordance with the provisions of the
Conditions of Contract, except in cases where the contract is subject to fluctuations and adjustments,
not fixed price. In such a case, the Tenderer shall furnish the indices and_weightings for the price
adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the
Tenderer to justify its proposed indices and weightings.

16.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots
(packages), tenderers wishing to offer discounts for the award of more than one Contract shall
specify in their Tender the price reductions applicable to each package, or alternatively, to individual
Contracts within the package. Discounts shall be submitted in accordance with ITT 16.4, provided
the Tenders for all lots (contracts) are opened at the same time.

16.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other
cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be included in
the rates and prices and the total Tender Price submitted by the Tenderer.



17. Currencies of Tender and Payment

17.1 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by
the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to incur
expenditures in other currencies for inputs to the Works supplied from outside Kenya shall device
own ways of getting foreign currency to meet those expenditures.

18. Documents Comprising the Technical Proposal

18.1 The Tenderer shall furnish a technical proposal including a statement of work methods,
equipment, personnel, schedule and any other information as stipulated in Section 1V, Tender
Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the
work's requirements and the completion time.

19. Documents Establishing the Eligibility and Qualifications of the Tenderer

19.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to
establish Tenderer's eligibility in accordance with ITT 4.

19.2 In accordance with Section Ill, Evaluation and Qualification Criteria, to establish its qualifications to
perform the Contract the Tenderer shall provide the information requested in the corresponding
information sheets included in Section IV, Tender Forms.

19.3 A margin of preference will not be allowed. Preference and reservations will be allowed, individually
or in joint ventures. Applying for eligibility for Preference and reservations shall supply all information
required to satisfy the criteria for eligibility specified in accordance with ITT 33.1.

19.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including
details of ownership, as shall be required to determine whether, according to the classification
established by the Procuring Entity, a contractor or group of contractors qualifies for a margin of
preference. Further the information will enable the Procuring Entity identify any actual or potential
conflict of interest in relation to the procurement and/or contract management processes, or a
possibility of collusion between tenderers, and thereby help to prevent any corrupt influence in
relation to the procurement process or contract management.

19.5 The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality
which a tenderer may have. There can be no circumstances in which it would be justified for a
tenderer to keep information relating to its ownership and control confidential where it is tendering to
undertake public sector work and receive public sector funds. Thus, confidentiality will not be
accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

19.6 The Tenderer shall provide further documentary proof, information or authorizations that the
Procuring Entity may request in relation to ownership and control which information on any changes
to the information which was provided by the tenderer under ITT 6.3. The obligations to require this
information shall continue for the duration of the procurement process and contract performance
and after completion of the contract, if any change to the information previously provided may
reveal a conflict of interest in relation to the award or management of the contract.

19.7 All information provided by the tenderer pursuant to these requirements must be complete,
current and accurate as at the date of provision to the Procuring Entity. In submitting the
information required pursuant to these requirements, the Tenderer shall warrant that the
information submitted is complete, current and accurate as at the date of submission to the
Procuring Entity.




19.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected.
Similarly, if the Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable
degree the information submitted by a tenderer pursuant to these requirements, then the tender will
be rejected.

19.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the
Procuring Entity (whether through its own enquiries, through notification by the public or otherwise),
shows any conflict of interest which could materially and improperly benefit the tenderer in relation
to the procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the
procurement process,
if the contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of
whether the tenderer or any other persons have committed any criminal offence.

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or
out-of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 will ensue
unless the tenderer can show to the reasonable satisfaction of the Procuring Entity that any such act
was not material, or was due to genuine error which was not attributable to the intentional act,
negligence or recklessness of the tenderer.

20. Period of Validity of Tenders

20.1 Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity
period starts from the date fixed for the Tender submission deadline (as prescribed by the Procuring
Entity in accordance with ITT 24). A Tender valid for a shorter period shall be rejected by the
Procuring Entity as non-responsive.

20.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring
Entity may request Tenderers to extend the period of validity of their Tenders. The request and the
responses shall be made in writing. If a Tender Security is requested in accordance with ITT 21.1, it
shall also be extended for thirty (30) days beyond the deadline of the extended validity period. A
Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the
request shall not be required or permitted to modify its Tender, except as provided in ITT 20.3.

20.3 If the award is delayed by a period exceeding the number of days to be specified in the TDS days
beyond the expiry of the initial tender validity period, the Contract price shall be determined as
follows:

in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the
factor specified in the TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender
evaluation shall be based on the tender price without taking into consideration the applicable
correction from those indicated above.
Tender Security
21.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender
Security as specified in the TDS, in original form and, in the case of a Tender Security, in the amount
and currency specified in the TDS. A Tender-Securing Declaration shall use the form included in
Section IV, Tender Forms.
21.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand
guarantee in any of the following forms at the Tenderer's option:
an unconditional Bank Guarantee issued by reputable commercial bank); or

an irrevocable letter of credit;
a Banker's cheque issued by a reputable commercial bank; or

another security specified in the TDS,



21.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank
shall have a correspondent bank located in Kenya to make it enforceable. The Tender Security shall
be valid for thirty (30) days beyond the original validity period of the Tender, or beyond any period of
extension if requested under ITT 20.2.

21.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any
Tender not accompanied by a substantially responsive Tender Security or Tender-Securing
Declaration shall be rejected by the Procuring Entity as non-responsive.

21.5 If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful
Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing the
Contract and furnishing the Performance Security and any other documents required in the TDS. The
Procuring Entity shall also promptly return the tender security to the tenderers where the
procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder
declines to extend tender validity period.

21.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once
the successful Tenderer has signed the Contract and furnished the required Performance
Security, and any other documents required in the TDS.

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the
Tenderer on the Form of Tender, or any extension thereto provided by the Tenderer; or
if the successful Tenderer fails to:

sign the Contract in accordance with ITT 50; or

furnish a Performance Security and if required in the TDS, and any other
documents required in the TDS.
21.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA
that PPRA debars the Tenderer from participating in public procurement as provided in the law.

21.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV
that submits the Tender. If the JV has not been legally constituted into a legally enforceable JV at
the time of tendering, the Tender Security or the Tender-Securing Declaration shall be in the
names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT 11.2.

21.10 A tenderer shall not issue a tender security to guarantee itself.

22. Format and Signing of Tender

22.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in
ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15,
shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender,
in the number specified in the TDS and clearly mark them “COPY.” In the event of any discrepancy
between the original and the copies, the original shall prevail.

22.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential
to their business. This may include proprietary information, trade secrets, or commercial or
financially sensitive information.

22.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed
by a person duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a
written confirmation as specified in the TDS and shall be attached to the Tender.
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The name and position held by each person signing the authorization must be typed or printed
below the signature. All pages of the Tender where entries or amendments have been made shall
be signed or initialed by the person signing the Tender.

22.4 In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the
JV on behalf of the JV, and to be legally binding on all the members as evidenced by a power of
attorney signed by their legally authorized representatives.

22.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the
person signing the Tender.
Submission and Opening of Tenders

Sealing and Marking of Tenders

23.1 Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an
envelope, package or container. The Tenderer shall deliver the Tender in a single sealed envelope,
or in a single sealed package, or in a single sealed container bearing the name and Reference
number of the Tender, addressed to the Procuring Entity and a warning not to open before the time
and date for Tender opening date. Within the single envelope, package or container, the Tenderer
shall place the following separate, sealed envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents comprising the
Tender, as described in ITT 11; and

in an envelope or package or container marked “COPIES?”, all required copies of the
Tender; and

if alternative Tenders are permitted in accordance with ITT 15, and if relevant:

in an envelope or package or container marked “ORIGINAL —ALTERNATIVE
TENDER?”, the alternative Tender; and
in the envelope or package or container marked “COPIES- ALTERNATIVE
TENDER?”, all required copies of the alternative Tender.

The inner envelopes or packages or containers shall:

bear the name and address of the Procuring Entity.
bear the name and address of the Tenderer; and
bear the name and Reference number of the Tender.

23.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity
will assume no responsibility for the misplacement or premature opening of the Tender. Tenders that
are misplaced or opened prematurely will not be accepted.

24. Deadline for Submission of Tenders

24.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later
than the date and time also specified in the TDS. When so specified in the TDS, Tenderers shall
have the option of submitting their Tenders electronically. Tenderers submitting Tenders
electronically shall follow the electronic Tender submission procedures specified in the TDS.

24.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by
amending the Tender Documents in accordance with ITT 8, in which case all rights and obligations of
the Procuring Entity and Tenderers previously subject to the deadline shall thereafter be subject to
the deadline as extended.
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25. Late Tenders

25.1 The Procuring Entity shall not consider any Tender that arrives after the deadline for
submission of tenders, in accordance with ITT 24. Any Tender received by the Procuring Entity
after the deadline for submission of Tenders shall be declared late, rejected, and returned
unopened to the Tenderer.

26. Withdrawal, Substitution, and Modification of Tenders

26.1 A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a
written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITT 22.3, (except that withdrawal notices do not require copies).

The corresponding substitution or modification of the Tender must accompany the respective written
notice. All notices must be:
prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals
notices do not require copies), and in addition, the respective envelopes shall be clearly
marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

received by the Procuring Entity prior to the deadline prescribed for submission of
Tenders, in accordance with ITT 24.

26.2 Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the
Tenderers.

26.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for
submission of Tenders and the expiration of the period of Tender validity specified by the Tenderer
on the Form of Tender or any extension thereof.

27. Tender Opening

27.1 Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and
read out all Tenders received by the deadline, at the date, time and place specified in the TDS, in
the presence of Tenderers' designated representatives who chooses to attend. Any specific
electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 24.1, shall be as specified in the TDS.

27.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with
the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender withdrawal
shall be permitted unless the corresponding withdrawal notice contains a valid authorization to
request the withdrawal and is read out at Tender opening.

27.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the
corresponding Tender being substituted, and the substituted Tender shall not be opened, but
returned to the Tenderer. No Tender substitution shall be permitted unless the corresponding
substitution notice contains a valid authorization to request the substitution and is read out at Tender
opening.

27.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding
Tender. No Tender modification shall be permitted unless the corresponding madification notice
contains a valid authorization to request the modification and is read out at Tender opening.

27.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the
Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if
applicable, including any discounts and alternative Tenders; the presence or absence of a
Tender Security or Tender-Securing Declaration, if required; and any other details as the
Procuring Entity may consider appropriate.

27.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening
shall be considered further for evaluation. The Form of Tender and pages of the Bills of Quantities
are to be initialed by the members of the tender opening committee attending the opening. The
number of representatives of the Procuring Entity to sign shall be specified in the TDS.
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27.7 At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor
reject any Tender (except for late Tenders, in accordance with ITT 25.1).
27.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a
minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;
any alternative Tenders;

the presence or absence of a Tender Security, if one was required.
number of pages of each tender document submitted.

27.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The
omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect of the
minutes. A copy of the tender opening register shall be distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
28. Confidentiality

28.1 Information relating to the evaluation of Tenders and recommendation of contract award shall
not be disclosed to Tenderers or any other persons not officially concerned with the Tender
process until information on Intention to Award the Contract is transmitted to all Tenderers in
accordance with ITT 46.

28.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or
Contract award decisions may result in the rejection of its tender.

28.3 Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a
tenderer wishes to contact the Procuring Entity on any matter related to the tendering process, it
shall do so in writing.

29. Clarification of Tenders

29.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the
tenderers, the Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender,
given a reasonable time for a response. Any clarification submitted by a tenderer that is not in
response to a request by the Procuring Entity shall not be considered. The Procuring Entity's request
for clarification and the response shall be in writing. No change, including any voluntary increase or
decrease, in the prices or substance of the tender shall be sought, offered, or permitted, except to
confirm the correction of arithmetic errors discovered by the Procuring Entity in the evaluation of the
tenders, in accordance with ITT 33.

29.2 If a tenderer does not provide clarifications of its tender by the date and time set in the
Procuring Entity's request for clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions
30.1 During the evaluation of tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the tender document;

“‘Reservation” is the setting of limiting conditions or withholding from complete
acceptance of the requirements specified in the tender document; and
“Omission” is the failure to submit part or all of the information or documentation
required in the Tender document.

Determination of Responsiveness

31.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the
contents of the tender itself, as defined in ITT 13.

31.2 A substantially responsive Tender is one that meets the requirements of the Tender
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document without material deviation, reservation, or omission. A material deviation,
reservation, or omission is one that, if accepted, would:

affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or
limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights
or the tenderer's obligations under the proposed contract; or
if rectified, would unfairly affect the competitive position of other tenderers presenting substantially
responsive tenders.
31.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with

ITT 18, to confirm that all requirements of Section VI, Works' Requirements have been met without
any material deviation, reservation or omission.

31.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be
rejected by the Procuring Entity and may not subsequently be made responsive by correction of
the material deviation, reservation, or omission.

32. Non-material non-conformities

32.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-
conformities in the tender.

32.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the
tenderer submit the necessary information or documentation, within a reasonable period, to rectify
nonmaterial non-conformities in the tender related to documentation requirements. Requesting
information or documentation on such non- conformities shall not be related to any aspect of the
price of the tender. Failure of the tenderer to comply with the request may result in the rejection of its
tender.

32.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable
nonmaterial non-conformities related to the Tender Price. To this effect, the Tender Price shall be
adjusted, for comparison purposes only, to reflect the price of a missing or non-conforming item or
component in the manner specified in the TDS.

33. Arithmetical Errors

33.1 The tender sum as submitted and read out during the tender opening shall be absolute and final
and shall not be the subject of correction, adjustment or amendment in any way by any person or
entity.

33.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors
on the following basis:

Any error detected if considered a major deviation that affects the substance of the
tender, shall lead to disqualification of the tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and
subtotal and total bid price shall be considered as a major deviation that affects the substance
of the tender and shall lead to disqualification of the tender as non-responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward.

34. Currency provisions

34.1 Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in
Kenya shillings will be determined non-responsive and rejected.
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35. Margin of Preference and Reservations

35.1 No margin of preference shall be allowed on contracts for small works.

35.2 Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises,
or enterprise of women, youth and/or persons living with disability, who are appropriately registered
as such by the authority to be specified in the TDS, a procuring entity shall ensure that the invitation
to tender specifically indicates that only businesses/firms belonging to those specified groups are the
only ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

36. Nominated Subcontractors

36.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific
elements of the Works by subcontractors selected in advance by the Procuring Entity.

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the
volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully
qualified for their parts of the Works.

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless
their specialized parts of the Works were previously designated by the Procuring Entity in the TDS as
can be met by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case,
the qualifications of the Specialized Subcontractors proposed by the Tenderer may be added to the
gualifications of the Tenderer.

37. Evaluation of Tenders

37.1 The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section I,
Evaluation and Qualification Criteria. No other evaluation criteria or methodologies shall be
permitted. By applying the criteria and methodologies the Procuring Entity shall determine the Best
Evaluated Tender in accordance with ITT 40.

37.2 To evaluate a Tender, the Procuring Entity shall consider the following:
price adjustment due to discounts offered in accordance with ITT 16;

converting the amount resulting from applying (a) and (b) above, if relevant, to a single
currency in accordance with ITT 39;
price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT
30.3; and
any additional evaluation factors specified in the TDS and Section Ill, Evaluation and
Qualification Criteria.

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over

the period of execution of the Contract, shall not be considered in Tender evaluation.

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots
and the methodology to determine the lowest evaluated cost of the lot (contract) combinations,
including any discounts offered in the Form of Tender, is specified in Section Ill, Evaluation and
Quialification Criteria.

38. Comparison of Tenders

38.1 The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders
established in accordance with ITT 38.2 to determine the Tender that has the lowest evaluated
cost.
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39. Abnormally Low Tenders

39.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price or that genuine
competition between Tenderers is compromised.

39.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

39.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the
Tenderer has failed to demonstrate its capability to perform the Contract for the offered Tender
Price, the Procuring Entity shall reject the Tender.

40. Abnormally High Tenders

40.1 An abnormally high price is one where the tender price, in combination with other constituent
elements of the Tender, appears unreasonably too high to the extent that the Procuring Entity is
concerned that it (the Procuring Entity) may not be getting value for money or it may be paying too
high a price for the contract compared with market prices or that genuine competition between
Tenderers is compromised.

40.2 In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market
prices, check if the estimated cost of the contract is correct and review the Tender Documents to
check if the specifications, scope of work and conditions of contract are contributory to the
abnormally high tenders. The Procuring Entity may also seek written clarification from the tenderer
on the reason for the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the
Procuring Entity may accept or not accept the tender depending on the Procuring Entity's
budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally
high tender prices, the Procuring Entity shall reject all tenders and may retender for the
contract based on revised estimates, specifications, scope of work and conditions of contract,
as the case may be.

40.3 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine
competition between tenderers is compromised (often due to collusion, corruption or_other
manipulations), the Procuring Entity shall reject all Tenders and shall institute or cause competent
Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

41. Unbalanced and/or Front-Loaded Tenders

41.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is
seriously unbalanced and/or front loaded, the Procuring Entity may require the Tenderer to provide
written clarifications. Clarifications may include detailed price analyses to demonstrate the
consistency of the tender prices with the scope of works, proposed methodology, schedule and any
other requirements of the Tender document.

41.2 After the evaluation of the information and detailed price analyses presented by the
Tenderer, the Procuring Entity may as appropriate:

accept the Tender; or

require that the total amount of the Performance Security be increased at the expense of
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the Tenderer to a level not exceeding a 30% of the Contract Price; or

agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying
too much for undelivered works; or
reject the Tender,

Qualifications of the Tenderer

42.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected
as having submitted the lowest evaluated cost and substantially responsive Tender, meets the
qualifying criteria specified in Section Ill, Evaluation and Qualification Criteria.

42.2 The determination shall be based upon an examination of the documentary evidence of the
Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination shall not
take into consideration the qualifications of other firms such as the Tenderer's subsidiaries, parent
entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in the Tender
document), or any other firm(s) different from the Tenderer.

42.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A
negative determination shall result in disqualification of the Tender, in which event the Procuring
Entity shall proceed to the Tenderer who offers a substantially responsive Tender with the next
lowest evaluated price to make a similar determination of that Tenderer's qualifications to perform
satisfactorily.

42.4 An Abnormally Low Tender is one where the Tender price, in combination with other elements of
the Tender, appears so low that it raises material concerns as to the capability of the Tenderer in
regards to the Tenderer's ability to perform the Contract for the offered Tender Price.

42.5 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall
seek written clarifications from the Tenderer, including detailed price analyses of its Tender price
in relation to the subject matter of the contract, scope, proposed methodology, schedule, allocation
of risks and responsibilities and any other requirements of the Tender document.

42.6 After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the
Procuring Entity shall reject the Tender.

43. Best Evaluated Tender

43.1 Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best
Evaluated Tender. The Best Evaluated Tender is the Tender of the Tenderer that meets the
Quialification Criteria and whose Tender has been determined to be:

Most responsive to the Tender document; and
the lowest evaluated price.

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders.

44.1 The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender
process and reject all Tenders at any time prior to Contract Award, without thereby incurring any
liability to Tenderers. In case of annulment, all Tenderers shall be notified with reasons and all
Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers.

F. Award of Contract

45. Award Criteria

45.1 The Procuring Entity shall award the Contract to the successful tenderer whose tender has been
determined to be the Lowest Evaluated Tender.
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46. Notice of Intention to enter into a Contract

46.1 Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring
Entity shall issue a Notification of Intention to Enter into a Contract / Notification of award to all
tenderers which shall contain, at a minimum, the following information:

the name and address of the Tenderer submitting the successful tender;
the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is
addressed was unsuccessful, unless the price information in (c) above already reveals the
reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the
standstill period;
Standstill Period

47.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow
any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill
Period shall not apply.

47.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted
to each Tenderer the Notification of Intention to Enter into a Contract with the successful
Tenderer.

48. Debriefing by the Procuring Entity

48.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT
46, an unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on
specific issues or concerns regarding their tender. The Procuring Entity shall provide the debriefing
within five days of receipt of the request.

48.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear
its own costs of attending such a debriefing meeting.
49. Letter of Award

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in
ITT 42.1, upon addressing a complaint that has been filed within the Standstill Period, the Procuring
Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request
the successful tenderer to furnish the Performance Security within 21days of the date of the letter.

50. Signing of Contract

50.1 Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon
the parties meeting their respective statutory requirements, the Procuring Entity shall send the
successful Tenderer the Contract Agreement.

50.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall
sign, date, and return it to the Procuring Entity.

50.3 The written contract shall be entered into within the period specified in the notification of award
and before expiry of the tender validity period

51. Appointment of Adjudicator

51.1 The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator
under the Contract, at the hourly fee specified in the TDS, plus reimbursable expenses. If the
Tenderer disagrees with this proposal, the Tenderer should so state in his Tender. If, in the Letter
of Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the
Procuring Entity will request the Appointing Authority designated in the Special Conditions of
Contract (SCC) pursuant to Clause 23.1 of the General Conditions of Contract (GCC), to appoint
the Adjudicator.
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52. Performance Security

52.1 Within twenty-one (21) days of the receipt of the Letter of Acceptance from the Procuring Entity, the
successful Tenderer shall furnish the Performance Security and, any other documents required in
the TDS, in accordance with the General Conditions of Contract, subject to ITT 40.2 (b), using the
Performance Security and other Forms included in Section X, Contract Forms, or another form
acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a
correspondent financial institution located in Kenya, unless the Procuring Entity has agreed in
writing that a correspondent bank is not required.

52.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and other
documents required in the TDS, or sign the Contract shall constitute sufficient grounds for the
annulment of the award and forfeiture of the Tender Security. In that event the Procuring Entity may
award the Contract to the Tenderer offering the next Best Evaluated Tender.

52.3 Performance security shall not be required for contracts estimated to cost less than Kenya
shillings five million shillings.
Publication of Procurement Contract
53.1 Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded
contract at its notice boards and websites; and on the Website of the Authority. At the minimum,
the notice shall contain the following information:
name and address of the Procuring Entity;
name and reference number of the contract being awarded, a summary of its scope and the
selection method used;
the name of the successful Tenderer, the final total contract price, the contract duration.
dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender
opening.
Procurement Related Complaints and Administrative Review

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS.

54.2 A request for administrative review shall be made in the form provided under contract forms.
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Section Il - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions
to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

i ITT Reference \ PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT 1.1

The name of the contract is PROPOSED RENOVATIONS OF MALE
WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI

KISURUTINI WARD - KILIFI COUNTY.
The reference number of the Contract is KCG/HOSP/MS/1305120/2022/202

ITT 2.3

The Information made available on competing firms is as follows:
a. Bills of Quantities
b. Drawings

ITT 2.4

The firms that provided consulting services for the contract being
tendered for are:

_ The firms that provided consulting services for the contract being
tendered for are: DEPARTMENT OF ROADS, TRANSPORT AND
PUBLIC WORKS, P.O BOX 409-80108-; The Roles are defined as
follows’-

Project Manager — County Works Officer

Architect — County Architect

Quantity Surveyor — County Quantity Surveyor Electrical
Engineer — County Electrical Engineer (B.S) Structural
Engineer — County Structural Engineer Mechanical Engineer —
County Mechanical Engineer (B.S)

ITT 3.1

Maximum number of members in the Joint Venture (JV) shall be:
Three

Contents of Tender Document

Pre-Tender conference SHALL NOT take place at the following
date, time and place:
Date: n/a
Time: n/a
Place: n/a

A pre-arranged pretender visit of the site of the works SHALL NOT
take place at the following date, time and place:
Date: n/a
Time: n/a
Place: n/a

ITT 8.2

ITT 8.4

The Tenderer will submit any request for clarifications in writing
addressed to supplychain@kilifi.go.ke to reach the Procuring
Entity to later than 5 working days before the

Tender Opening Date

The Procuring Entity shall publish its response to all tenderers using
supplychain@Kkilifi.go.ke

The Procuring Entity’s website where Minutes of the pre-Tender meeting
and the pre-arranged pretender site visit will be published is
www.Kilifi.go.ke
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[ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT9.1

For Clarification of Tender purposes, for obtaining further
information and for purchasing tender documents, the Procuring
Entity’s address is:

(1) Name of Procuring Entity: COUNTY GOVERNMENT OF KILIFI

(2) Physical address for hand Courier Delivery to an office or Tender
Box (City, Street, Building, Floor Number and Room) N/A.

(3) Postal Address: P.O Box 519 — 80108, KILIFI

Email address — ugplvchain@kilifi.qo.kel

C. Preparation o

f Tenders

ITP 13.1 (h)

The Tenderer shall submit the following additional documents in its
Tender:
Evidence of Personnel Academic & Professional Qualifications
Evidence of completed projects of similar nature, complexity or
magnitude
Evidence of ongoing projects of similar nature, complexity or
magnitude
Proof / Evidence of Ownership for all the relevant equipment and
transport
Audited Financial Reports for the last three (3) years (2021, 2020
& 2019)
Evidence of Financial Resources (Cash in hand, lines of credit,

overdraft etc)

ITT 15.1

Alternative Tenders shall not be considered.

ITT 15.2

Alternative times for completion shall not be permitted.

ITT 15.4

Alternative technical solutions shall not be permitted.

ITT 16.5

The prices quoted by the Tenderer shall be: [Insert
“subject to adjustment” or “fixed”]

ITT 20.1

The Tender validity period shall be 150 days.

ITT 20.3 (a)

(a) The delayed to exceeding 30 number of days.

(b) The Tender price shall be adjusted by the following percentages of
the tender price:

By 0% of the local currency portion of the Contract price adjusted to
reflect local inflation during the period of extension,
and

By 0% the foreign currency portion of the Contract price adjusted to
reflect the international inflation during the period of extension.

ITT 21.1

A Tender Security shall be required.

If a Tender Security shall be required, the type of Tender security shall
be Bank Guarantee in the amount of Kenya Shillings Two

Hundred and Seventy-Nine Thousand Five Hundred (Kshs.
279,500.00).

ITT 21.2 (d)

The other Tender Security shall be

NONE




[ ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 21.5 On the Performance Security, other documents required shall
be
N/A

ITT 22.1 In addition to the original of the Tender, the number of copies 1S:
NONE

ITT 22.3 The written confirmation of authorization to sign on behalf of the

Tenderer shall consist of written power of attorney

D. Submission

and Opening of Tenders

ITT 24.1

(A) For Tender submission purposes only, the Procuring Entity’s
address is:

(1) Name of Procuring Entity: COUNTY GOVERNMENT OF KILIFI

(2) Postal Address P.O Box 519 -80108, KILIFI.

(3) Physical address for hand Courier Delivery to an office or
Tender Box (City, Street, Building, Floor Number and Room)

N/A.

(4) Date and time for submission of Tenders as in the Tender
Advertisement or subsequent addendums.

(5) Tenderers Shall submit tenders electronically.

ITT 27.1 The Tender opening shall take place at the time and the address for
Opening of Tenders provided below:
(1) Name of Procuring Entity: COUNTY GOVERNMENT OF KILIFI
(2) Physical address for the location (City, Street, Building, Floor
Number and Room) N/A
(3) State date and time of tender opening as in the Tender
Advertisement or subsequent addendums.
ITT 27.1 It Tenderers are allowed to submit Tenders electronically, they shall
follow the electronic tender submission procedures specified below
The tenderer shall upload the filled and chronologically serialized bid
documents to the IFMIS portal
The tenderer shall not alter or modify any part of the tender
document.
ITT 27.6 The number of representatives of the Procuring Entity to sign is ONE

E. Evaluation, and Comparison of Tenders

ITT 32.3

The adjustment shall be based on the average price of the item or
component as quoted in other substantially responsive Tenders. If
the price of the item or component cannot be derived from the price
of other substantially responsive Tenders, the Procuring Entity shall

use its best estimate.

ITT 35.2

The invitation to tender is extended to the following groups that
qualify for Reservations

N/A

ITT 36.1

At this time, the Procuring Entity does not intend to execute certain

specific parts of the Works by subcontractors selected in advance.
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[ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 36.2

Contractor’s may propose subcontracting: Maximum percentage of
subcontracting permitted is 20% of the total contract amount.
Tenderers planning to subcontract more than 10% of total volume of
work shall specify, in the Form of Tender, the activity (ies) or parts of
the Works to be subcontracted along with complete details of the

subcontractors and their qualification and experience.

ITT 36.3

The parts of the Works for which the Procuring Entity permits
Tenderers to propose Specialized Subcontractors are designated as
follows:

1. ELECTRICAL SUB-CONTRACTOR

2. MECHANICAL SUB-CONTRACTOR
For the above-designated parts of the Works that may require
Specialized Subcontractors, the relevant qualifications of the proposed
Specialized Subcontractors will be added to the qualifications of the

Tenderer for the purpose of evaluation.

ITT 37.2 (d)

Additional requirements apply. These are detailed in the evaluation
criteria in Section lll, Evaluation and Qualification Criteria.

ITT51.1

The person named to be appointed as Adjudicator is
of (pride tel.
no. full postal and email addresses) at an hourly fee of

Shs. per day.

T 52.2

Other documents required are
N/A

ITT 54.1

The procedures for making a Procurement-related Complaints are
detailed in the “Regulations” available from the PPRA Website
www.ppra.go.ke or email complaints@ppra.go.ke. If a Tenderer wishes
to make a Procurement-related Complaint, the Tenderer should submit
its complaint following these procedures, in writing (by the quickest
means available, that is either by hand delivery or email to:

For the attention: [insert full name of person receiving complaints]
Title/position: [insert title/position]

Procuring Entity: [insert name of Procuring Entity]

Email address: [insert email address]

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.




SECTION 11l - EVALUATION AND QUALIFICATION CRITERIA

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya
Shilling equivalent using the rate of exchange determined as follows:
For construction turnover or financial data required for each year - Exchange rate prevailing on
the last day of the respective calendar year (in which the amounts for that year is to be
converted) was originally established.
Value of single contract - Exchange rate prevailing on the date of the contract signature.
Exchange rates shall be taken from the publicly available source identified in the ITT 14.3.
Any error in determining the exchange rates in the Tender may be corrected by the Procuring
Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify
tenderers. No other factors, methods or criteria shall be used other than specified in this tender
document. The Tenderer shall provide all the information requested in the forms included in Section
IV, Tendering Forms. The Procuring Entity should use the Standard Tender Evaluation Document
for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate
tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets the qualification
criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and

is determined to have the Lowest Evaluated Tender price shall be selected for award of
contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the
eligibility criteria and other requirements in the ITT, and that the tender is complete in all aspects in
meeting the requirements of “Part 2 — Procuring Entity's Works Requirements”, including checking
for tenders with unacceptable errors, abnormally low tenders, abnormally high tenders and tenders
that are front loaded. The Standard Tender Evaluation Report Document for Goods and Works for
evaluating Tenders provides very clear guide on how to deal with review of these requirements.
Tenders that do not pass the Preliminary Examination will be considered irresponsive and will not be
considered further.
This stage of evaluation shall involve determination of compliance with minimum conditions set out
in the Tender Document and Tender Invitation Notice for the main Contractor and All sub-
contractors.
These conditions shall include the following but not limited to: -

A certified copy of Registration with National Construction Authority in NCA 7 and

above (Building works) with a valid annual practicing license for the Main Contractor,

The bidder must have a Domestic Electrical Subcontractor for Electrical Works registered
with National Construction Authority in NCA 7 and above for electrical works with a
valid annual practicing license and Energy and Petroleum Authority (E. P. R. A)
registration category ‘C-2’ and above, who must sign and stamps the bid document. (A
signed commitment letter from the Sub-contractor to the main contractor indicating that
they will undertake the works must be attached).

The bidder must have a Domestic Mechanical Subcontractor for Mechanical Works
registered with National Construction Authority in NCA 7 and above for Mechanical
works with a valid annual practicing license. (A signed commitment letter from the Sub-
contractor to the main contractor indicating that they will undertake the works must be
attached).

A certified Copy of Certificate of registration/ incorporation
A certified Copy of VAT/ PIN certificate from KRA
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A certified Copy of Valid Tax compliance certificate

A certified Copy of CR12 of not more than one year

The Bid has been submitted in full and in the original format/order as issued by the
Procurement Entity (Distortion of the Tender Document is NOT allowed, distorted Tender
Documents will LEAD TO DISQUALIFICATION

Dully filled, signed and stamped form of tender

Dully filled, signed and stamped Business Questionnaires

Tender documents must be clearly digitally serialized (no manual serialization)

A Bid Bond of Kenya Shillings Two Hundred and Seventy-Nine Thousand Five
Hundred (Kshs. 279,500.00) Only of the bid price in form of a bank guarantees from
reputable bank or approved insurance firm and must remain valid for 150 days from the
date of tender opening in the prescribed format. Note: The original bid bond must be
attached.

Tender Evaluation (ITT 35) Price evaluation: in addition to the criteria listed in ITT 35.2 (a) —

(c) the following criteria shall apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4,
will be evaluated as follOWS: ...........ccooiiiiii e

Other Criteria; if permitted under ITT 35.2(d):

Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of
Lots and the lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one
Option of the two Options listed below for award of Contracts.

OPTION 1

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot,
provided the tenderer meets the Eligibility and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided
the tenderer meets the aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer
will be awarded the combination of Lots for which the tenderer qualifies and the others will be
considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine
the combinations with the lowest evaluated price. Tenders will then be awarded to the Tenderer or
Tenderers in the combinations provided the tenderer meets the aggregate Eligibility and
Quialification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)

An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2-Works
Requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated

Tender conforming to the basic technical requirements shall be considered by the Procuring Entity.

Margin of Preference is N/A

Post qualification and Contract ward (ITT 39), more specifically,
In case the tender was subject to post-qualification, the contract shall be awarded to the
lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.
In case the tender was not subject to post-qualification, the tender that has been




determined to be the lowest evaluated tenderer shall be considered for contract award, subject

to meeting each of the following conditions.
The Tenderer shall demonstrate that it has access to, or has available, liquid
assets, unencumbered real assets, lines of credit, and other financial means
(independent of any contractual advance p ay m e n t) sufficient to meetth e
constructioncashflowofKeny a Shillings Six Million Nine Hundred
Thousand (Kshs. 6,900,000.00) only.
Minimum average annual construction turnover of Kenya Shillings Twenty-
Seven Million Nine Hundred Thousand (Kshs. 27,900,000.00) Only equivalent
calculated as total certified payments received for contracts in progress and/or
completed within the last 5 (Five) years.
At least 5 No. of contract(s) of a similar nature executed within Kenya, or the East
African Community or abroad, that have been satisfactorily and substantially completed
as a prime contractor, or joint venture member or sub-contractor each of minimum value
of Kenya shillings Thirteen Million Nine Hundred Thousand (Kshs.13,900,000.00)
Only equivalent. .
Contractor's Representative and Key Personnel, which are specified as
Contractors key equipment listed on the table “Contractor's Equipment” below and more
specifically listed as [specify requirements for each lot as applicable]
Other conditions depending on their seriousness.

History of non-performing contracts:
Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate
that non-performance of a contract did not occur because of the default of the
Tenderer, or the member of a JV in the last 5 years. The required information shall
be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and
in the case the Tenderer is a JV, of each member of the JV, shall remain sound
according to criteria established with respect to Financial Capability under
Paragraph (i) above if all pending litigation will be resolved against the Tenderer.
Tenderer shall provide information on pending litigations in the appropriate form.

Litigation History

There shall be no consistent history of court/arbitral award decisions against the
Tenderer, in the last 3 years. All parties to the contract shall furnish the information
in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent
history of awards against the Tenderer or any member of a JV may result in
rejection of the tender

26



QUALIFICATION FORM SUMMARY

1 2 3 4 5
ltem | Qualification Subject Quialification Requirement Document To be For Procuring
NoO. Completed by Tenderer Entity’s Use
(Qualification met or
Not Met)
1 Nationality Nationality in accordance with ITT 3.6 Forms ELI - 1.1 and 1.2,
with attachments
2 Tax Obligations for Has produced a current tax clearance certificate Form of Tender
Kenyan Tenderers or tax exemption certificate issued by the the
Kenya Revenue Authority in accordance with ITT
3.14.
3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender
4 PPRA Eligibility Not having been declared ineligible by the PPRA
as described in ITT 3.8 Form of Tender
5 State- owned Meets conditions of ITT 3.7 Forms ELI — 1.1 and 1.2,
Enterprise o _ with attachments
6 Goods, equipment and | To have their origin in any country that is not Forms ELI — 1.1 and 1.2
services to be determined ineligible under ITT 4.1 with attachments '
supplied under the
contract
7 History of Non- Non-performance of a contract did not occur as a Eorm CON-2
Performing Contracts result of contractor default since 1st January
2017.
8 Suspension Based on | Not under suspension based on-execution of a Form of Tender
Execution of Tender/Proposal Securing Declaration pursuant
Tender/Proposal toITT 19.9
Securing Declaration
by the Procuring
Entity
9 Pending Litigation Tender’s financial position and prospective long- Form CON = 2
term profitability still sound according to criteria
established in 3.1 and assuming that all pending
litigation will NOT be resolved against the
Tenderer.
10 Litigation History No consistent history of court/arbitral award Form CON = 2

decisions against the Tenderer since 1st January
[insert year]




2

3

4

5

Item
No.

Quialification Subject

Quialification Requirement

Document To be
Completed by Tenderer

For Procuring
Entity’s Use
(Qualification met or

Not Met)

11

Financial Capabilities

(i) The Tenderer shall demonstrate that it has
access to, or has available, liquid assets,
unencumbered real assets, lines of credit, and
other financial means (independent of any
contractual advance payment) sufficient to meet
the construction cash flow requirements
estimated as K e n y a Shillings Six Million Nine
Hundred Thousand (Kshs. 6,900,000.00) Only
equivalent for the subject contract(s) net of the

Tenderer’s other commitments.

(i) The Tenderers shall also demonstrate, to the
satisfaction of the Procuring Entity, that it has
adequate sources of finance to meet the cash flow
requirements on works currently in progress and

for future contract commitments.

(i) The audited balance sheets or, if not required
by the laws of the Tenderer’s country, other
financial statements acceptable to the Procuring
Entity, for the last 3 years shall be submitted and
must demonstrate the current soundness of the
Tenderer’s financial position and indicate its
prospective long-term profitability.

Form FIN — 3.1, with
attachments

12

Average Annual
Construction
Turnover

Minimum average annual construction turnover
of Kenya Shillings Twenty-Seven Million Nine
Hundred Thousand (Kshs.27,900,000.00)

Only equivalent calculated as total certified
payments received for contracts in progress
and/or completed within the last 5 years, divided
by 2017, 2018, 2019, 2020 and 2021 years

Form FIN - 3.2




1 2 3 4 5
Iltem | Qualification Subject Quialification Requirement Document To be For Procuring
No. Completed by Tenderer Entity’s Use
(Qualification met or
_ , _ _ Not Met)
13 General Construction Experience under construction contracts in the 4. Form EXP - 4.1

Experience

role of prime contractor, JV member, sub-
contractor, or management contractor for at least
the last 5 years, starting 1st January 2017.

Experience

Specific Construction
& Contract
Management
Experience

A minimum number of 5 similar contracts
specified below that have been satisfactorily and
substantially completed as a prime contractor,
joint venture member, management contractor or
sub-contractor between 1st January 2017 and
tender submission deadline i.e., 5 contracts, each
of minimum value Kenya shillings Thirteen
Million Nine Hundred Thousand
(Kshs.13,900,000.00) Only equivalent.

[In case the Works are to be tender as individual
contracts under multiple contract procedure, the
minimum number of contracts required for
purposes of evaluating qualification shall be

selected from the options mentioned in ITT 35.4]

The similarity of the contracts shall be based on
the following: [Based on Section VII, Scope of
Works, specify the minimum key requirements in
terms of physical size, complexity, construction
method, technology and/or other characteristics
including part of the requirements that may be
met by specialized subcontractors, if permitted in

accordance with ITT 34.3]

Form EXP 4.2(a)




ks

Details Technical Examination

Tenders shall be examined based on the Instruction to Tenderers which states as follows: -

“ In accordance to Instruction to Tenderers, the tenderers shall be required to prove evidence of eligibility
of award of the tender by satisfying the Employer of their eligibility and adequacy of resources to effectively
carry out the subject contract. The tenderer shall be required to fill the Standard Forms provided for the
purpose of providing the required information. The tenderer may attach the required information, if they so
desire.”

The award of points for the Standard Forms considered in the section shall be as follows:

Parameter Maximum Points
KEY PEIrSONNEL. .. ..o e 20
2. Contracts completed in the last five (5) years................cceenen.. 40
3. Schedule of Contractor's equipment...............ccoooiiiiiiiiiiieenns, 10
4. Financial Report/ Evidence of financial resources ............. 20
5. Detailed WOrk program ............cccouiiiiiieiiii e 10
TOTAL....ccniieieeeieeee 100

Note: The sheets on pages 61 and 62 shall be used to score each tenderer, based on the
foregoing parameters. Pass mark shall be 70 points and above. Tenderers who score below
70 points shall be disqualified from further evaluation. Bid/Tender Security and Form of
Tender bearing the Tender Amount or Figure shall be scanned together with the Proposal.

Details Financial Examination

The rates will be subjected to examination to check for the following:

Evidence of front-loading
Reasonability of the rates, and
Consistency of the rates

NOTE: Failure of A, B or C above, will lead to automatic disqualification
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‘ Item

‘ TEC1

TEC2

TEC3

TECHNICAL EVALUATION CRITERIA

Description

Point

Scored

Max. Point

Key Personnel (Attach evidence)

Director of the firm

Holder of degree in relevant Engineering field = 5marks

Holder of diploma in relevant Engineering field = 3marks

Holder of certificate in relevant Engineering field =
2marks

Attach relevant certificates from a recognized
institution ofhigher learning

Technical Staff

‘Key Technical Personnel in relevant engineering field

‘Key Technical Personnel in relevant engineering field

1 No. Project Manager, Degree holder with over 10years’
relevant experience = 5 marks

1 No. Site Manager, Degree holder with over 5
years’relevant experience = 5 marks

1No. Site Supervisor, Diploma holder with 5
years’relevant experience = 5 marks.

Aftach refevant academic certificates from higher
learning institutions.

20

Must have completed three (3) projects with similar
nature, complexity and magnitude in the last Five (5)
years from the date of tender opening. Each of the
completed projects must be of a value of at least

a) 13 million and above @ 10 marks

b) 6 million but less than 13 million @ 5 marks|c)

Less than 16 million Zero (0) marks

Attach a copy of signed contracts/letter of award or
completion certificates of each project clearly
indicating the contract price of each

30

Must also submit an additional two reference or
recommendation letters from two clients other than the
companies listed above under TEC 2 confirming satisfactory
performance.

Attach two signed letters from the clients written on
their letterhead @ 5 marks

10

40

Schedule of contractor’s equipment and transport
ownership/Lease)Please attach proof e.g. Valid Lease
Agreements or Ownership or Logbooks.

- Means of transport (2No.
Trucks/Tippers/Lorries@2marks

- 1 No. Pickup Truck @2marks

- 1 No. Concrete mixer@2marks

- Poker vibrators (2No.poker vibrators@1

- No means of transport 0

OININIDN

10




Item

Description

Point

Scored

Max. Point

—a-

TEC 4.

Financial Report

(i) Bidders must submit Audited Financial Statement for

the last two (2) years (2019 and 2020). The Audited financial
statements submitted must demonstrate the current
soundness of the Tenderer's financial position and indicate its
prospective long- term profitability (as demonstrated by
Financial Evaluation ratios).

Bidders must submit the two years Audited Financial
Statements attached with the Auditor’s valid Practicing License
from ICPAK. All pages including the Financial Ratio Form must
be signed by the Auditor/Accountant and at least by one of the
Directors @ 2.5 marks each year

Bidders shall demonstrate that they have access to, or has
available, liquid assets, unencumbered real assets, lines of
credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated at a minimum
as K e ny a Shillings Six Million Nine Hundred
Thousand(Kshs 6,900,000.00) for the subject contract(s) net
of the tender's other commiments @ 5
Marks

The Tenderers shall also demonstrate, to the satisfaction
of the County Government of Kilifi, that it has adequate
sources of finance to meet the cash flow requirements on
works currently in progress and for future contract
commitments. The tenderer shall compute own Financial
Ratios for the following ratios and avail necessary supporting
documents:

a) Working Capital. @ 1Marks

b) Debt to Equity Ratios @ 1 Marks

c¢) Current Ratio @ 1 Marks

d) Operating Cash Flow Ration. @ 2 Marks

15

b) Evidence of Financial Resources

Attach certified bank statement or lines of credit or over
draft facility etc from your bank indicated in the Audited

Financial Statement

over draft facility etc. from your bank indicated in the
Audited Financial Statements @ 5 marks

The certification must be done by the bank issuing
thedocument.

20

Work program

Detailed work program outlining critical activities from
the expected dateof commencement to the fixed duration

of the contract for (36 weeks) in acompany letterhead
signed and stamped by the officer authorized to sign the

tender.

10

10

TOTAL

100
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QUALIFICATION FORMS
1. FORM EQU: EQUIPMENT

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A
separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed
by the Tenderer.

Item of equipment

Equipment | Name of manufacturer Model and power rating
information

Capacity Year of manufacture
Current Current location
status

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented 0 Leased O Specially manufactured

Omit the following information for equipment owned by the Tenderer.

| Owner | Name of owner
Address of owner

Telephone | Contact name and title
Fax |Te|ex
Details of rental / lease / manufacture agreements specific to the project

Agreements
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2. FORM PER -1

Contractor's Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and
Key Personnel to perform the Contract. The data on their experience should be supplied using the Form
PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’'s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged]
Time commitment: [insert the number of days/week/months/ that has been scheduled
for this position: for this position]
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this high level Gantt chart]
position:

2. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged]
Time commitment: [insert the number of days/week/months/ that has been scheduled
for this position: for this position]
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this high level Gantt chart]
position:

3. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged]
Time commitment: [insert the number of days/week/months/ that has been scheduled
for this position: for this position]
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this high level Gantt chart]
position:

4. Title of position: [ ]
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this
appointment: position will be engaged]
Time commitment: [insert the number of days/week/months/ that has been scheduled
for this position: for this position]
Expected time [insert the expected time schedule for this position (e.g. attach
schedule for this high level Gantt chart]
position:

5. Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this
position will be engaged]

Time commitment:
for this position:

[insert the number of days/week/months/ that has been scheduled
for this position]

Expected time
schedule for this

position:

[insert the expected time schedule for this position (e.g. attach
high level Gantt chart]
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FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and
writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel
officer):

Fax:

Job title: Years with present Procuring
Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and
managerial experience relevant to the project.

Duration of
Project |Role involvemen | Relevant experience
t
[main [role and
project responsibilities on [time in [describe the experience relevant to
details] | the project] role] this position]
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Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify
that to the best of my knowledge and belief, the information contained in this Form PER-2 correctly
describes myself, my qualifications and my experience.

| confirm that | am available as certified in the following table and throughout the expected time schedule
for this position as provided in the Tender:

| Commitment | Details
Commitment to duration of [insert period (start and end dates) for which this
contract: Contractor’s Representative or Key Personnel is
_ _ available to work on this contract]
Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is
available to work on this contract]

| understand that any misrepresentation or omission in this Form may:
be taken into consideration during Tender evaluation;
result in my disqualification from participating in the Tender;
result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year):

Countersignature of authorized representative of the Tenderer:

Signature: Date: (day

month year):
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TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Ill, Evaluation and
Quialification Criteria the Tenderer shall provide the information requested in the corresponding
Information Sheets included hereunder.

4.1 FORM ELI-1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name

In case of Joint Venture (JV), name of each member:
Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration):
Tenderer's authorized representative information
Name:
Address:
Telephone/Fax numbers:
E-mail address:
1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6
In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT

3.5

In case of state-owned enterprise or institution, in accordance with ITT 3.8,
documents establishing:

*Legal and financial autonomy

*Operation under commercial law

* Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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42 FORMELI-1.2

Tenderer's JV Information Form

(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’'s JV name:

JV member’s name:
JV member’s country of registration:
JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

Articles of Incorporation (or equivalent documents of constitution or association), and/or
registration documents of the legal entity named above, in accordance with ITT 3.6.

In case of a state-owned enterprise or institution, documents establishing legal and
financial autonomy, operation in accordance with commercial law, and that they are not under
the supervision of the Procuring Entity, in accordance with ITT 3.8.

Included are the organizational chart, a list of Board of Directors, and the beneficial
ownership.
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!&ORM CON -

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer's Name:
Date:

JV Member’'s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 11, Evaluation and Qualification
Criteria

Contract non-performance did not occur since 1st January [insert year] specified in
Section 1ll, Evaluation and Qualification Criteria, Sub-Factor 2.1.

Contract(s) not performed since 1st January [insert year] specified in Section lll,
Evaluation and Qualification Criteria, requirement 2.1

Year Non- Contract Identification Total Contract
performed Amount (current
portion of value, currency,
contract exchange rate

and Kenya
Shilling
equivalent)

[insert |[insert amount Contract Identification: [indicate complete [insert amount]

year] and contract name/ number, and any other

percentage] dentification]

Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]

Reason(s) for nonperformance: [indicate main

reason(s)]

Pending Litigation, in accordance with Section Ill, Evaluation and Qualification Criteria

No pending litigation in accordance with Section Ill, Evaluation and Qualification
Criteria, Sub-Factor 2.3.

Pending litigation in accordance with Section Ill, Evaluation and Qualification Criteria,

Sub-Factor 2.3 as indicated below.
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Year of

dispute (currency)

Amount in dispute Cohtract Identification

Total Contract

Amount (currency),
Kenya Shilling
Equivalent
(exchange rate)

Contract Identification:
Name of Procuring Entity:

Address of Procuring Entity:

Matter in dispute:

Party who initiated the dispute:

Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria

No Litigation History in accordance with Section Ill, Evaluation and Qualification

Criteria, Sub-Factor 2.4.

Litigation History in accordance with Section Ill, Evaluation and Qualification Criteria, Sub-

Factor 2.4 as indicated below.

Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount
Worth (currency), Kenya
Shilling Equivalent
(exchange rate)
[insert [insert Contract Identification: [indicate [insert amount]
year] percentage] complete contract name, number, and

any other identification]

Name of Procuring Entity: [insert full
name]

Address of Procuring Entity: [insert
street/city/country]

Matter in dispute: [indicate main
issues in dispute]

Party who initiated the dispute:
[indicate “Procuring Entity” or
“Contractor”]

Reason(s) for Litigation and award

decision [indicate main reason(s)]
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!}ORM FIN — 3.1:

Financial Situation and Performance

Tenderer's Name:
Date:

JV Member’'s Name
ITT No. and title:

4.4.1. Financial Data

Type of Financial information Historic information for previous years,
in

(currency) (amount in currency, currency, exchange rate*, USD
equivalent)
Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth
(NW)

Current Assets (CA)

Current Liabilities (CL)

Working Capital (WC)

Information from Income Statement

Total Revenue (TR)

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Refer to ITT 15 for the exchange rate
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4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future

contract commitments.

No. Source of finance Amount (Kenya Shilling
equivalent)

1

2

3

4 .4.3 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years

pursuant Section Ill, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements
shall:

reflect the financial situation of the Tenderer or in case of JV member, and not an
affiliated entity (such as parent company or group member).

be independently audited or certified in accordance with local legislation.

be complete, including all notes to the financial statements.

correspond to accounting periods already completed and audited.

Attached are copies of financial statements: for the years required above; and
complying with the requirements

If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be

justified.
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!!ORM FIN — 3.2:

Average Annual Construction Turnover

Tenderer's Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)

Amount Exchange rate Kenya Shilling
Year Currency equivalent
[indicate [insert amount and indicate
year] currency]

Average
Annual
Construction
Turnover *

See Section lll, Evaluation and Qualification Criteria, Sub-Factor 3.2.

4.6 FORM FIN = 3.3:

Financial Resources
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other

financial means, net of current commitments, available to meet the total construction cash flow demands of the
subject contract or contracts as specified in Section Ill, Evaluation and Qualification Criteria

Financial Resources

Source of financing Amount (Kenya Shilling eqyivalent)
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4.7 FORM FIN = 3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts
that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Work | Estimated | Average Monthly
Name of Procuring Entity’s [Current Kenya Shilling Completion | Invoicing Over Last
Contract Contact Address, Tel, | /month Equivalent] Date Six Months
[Kenya Shilling
/month)]
1
|2
|3
|4
|5
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!&ORM EXP-4.1

General Construction Experience

Tenderer's Name:
Date:

JV Member’s Name

ITT No. and title:

Page

of pages

Starting  Ending
ear
Year

Contract Identification

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Role of
enderer

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:
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4.9 FORM EXP - 4.2(a)

Specific Construction and Contract Management Experience

Tenderer's Name:

Date:
JV Member’'s Name

ITT No. and title:

Similar Contract No.

Information

Contract Identification

Award date

Completion date

Role in Contract

Prime Member in
Contractor

Jv O

Management
Contractor [

Sub-

contracto

r

O

Total Contract Amount

If member in a JV or sub-
contractor, specify participation
in total Contract amount

Kenya Shilling

Procuring Entity's Name:
Address:

Telephone/fax number
E-mail:

4.10 FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No.

Information

Description of the similarity in
accordance with Sub-Factor 4.2(a)
of Section IlI:

1. Amount

Physical size of required
works items

3. Complexity

4. Methods/Technology
Construction rate for key
activities

|6. Other Characteristics
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FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:

Date:

Tenderer's JV Member Name:
Sub-contractor's Name: (as per ITT 34):
ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and
Section lll, Evaluation and Qualification Criteria, Sub-Factor 4.2.

Key Activity No One: _

Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management [Sub-
Contractor JV Contractor |contractor
O O O O

Total Contract Amount Kenya Shilling

Quantity (Volume, number or rate Total quantity in Pércentage Actual

of production, as applicable) the contract participation Quantity

performed under the contract per (i) (i) Performed

year or part of the year (i) x (ii)

Year 1

Year 2

Year 3

Year 4

Procuring Entity’s Name:

Address:

Telephone/fax number
E-mail:

If applicable
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Information

Description of the key activities in

accordance with Sub-Factor 4.2(b) of
Section IlI:

Activity No. Two
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g | !ER FORMS

FORM OF TENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly
showing the Tenderer's complete name and business address.
All italicized text is to help Tenderer in preparing this form.
Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER
DETERMINATION and the SELF DECLARATION OF THE TENDERER attached to this Form of
Tender.
The Form of Tender shall include the following Forms duly completed and signed by the
Tenderer.

Tenderer's Eligibility- Confidential Business Questionnaire

Certificate of Independent Tender Determination
Self-Declaration of the Tenderer

Name and description of Tender: The works to be carried out under this contract involves; Demolitions and
alterations, making good disturbed surfaces, Superstructure concrete, Walling, Roofing, Doors, Windows,
Fixtures and Fittings, Finishes, Rehabilitation of both mechanical and electrical services

Alternative No.: None
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To: COUNTY GOVERNMENT OF KILIFI, Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for
the execution of the above-named Works, we, the undersigned offer to construct and complete the
Works and remedy any defects therein for the sum of Kenya Shillings [[Amount in

figures] Kenya
Shillings [amount in words]

The above amount includes foreign currency amount (s) of [state figure or a percentage and
currency] [figures] [words]

The percentage or amount quoted above does not include provisional sums, and only allows not
more than two foreign currencies.

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible
after the receipt of the Project Manager's notice to commence, and to complete the whole of the
Works comprised in the Contract within the time stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us. We further understand that you
are not bound to accept the lowest or any tender you may receive.

We, the undersigned, further declare that:

No reservations: We have examined and have no reservations to the tender document,
including Addenda issued in accordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance
with ITT 3 and 4;

Tender-Securing Declaration: We have not been suspended nor declared ineligible by the
Procuring Entity based on execution of a Tender-Securing or Proposal-Securing Declaration in
the Procuring Entity's Country in accordance with ITT 19.8;

Conformity: We offer to execute in conformity with the tendering documents and in accordance
with the implementation and completion specified in the construction




schedule, the following Works: [insert a brief description of the Works];

Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above
is: [Insert one of the options below as appropriate]

Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and
figures, indicating the various amounts and the respective currencies]; Or

Option 2, in case of multiple lots:

Total price of each lot [insert the total price of each lot in words and figures,
indicating the various amounts and the respective currencies]; and

Total price of all lots (sum of all lots) [insert the total price of all lots in words and
figures, indicating the various amounts and the respective currencies];

Discounts: The discounts offered and the methodology for their application are:
The discounts offered are: [Specify in detail each discount offered.]

The exact method of calculations to determine the net price after application of discounts is
shown below: [Specify in detail the method that shall be used to apply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as
amended, if applicable) from the date fixed for the Tender submission deadline specified in
TDS 22.1 (as amended, if applicable), and it shall remain binding upon us and may be
accepted at any time before the expiration of that period;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security
in accordance with the Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender,
and we are not participating in any other Tender(s) as a Joint Venture member or as a
subcontractor, and meet the requirements of ITT 3.4, other than alternative Tenders submitted
in accordance with ITT 13.3;

Suspension_and Debarment: We, along with any of our subcontractors, suppliers, Project
Manager, manufacturers, or service providers for any part of the contract, are not subject to,
and not controlled by any entity or individual that is subject to, a temporary suspension or a
debarment imposed by the Public Procurement Regulatory Authority or any other entity of the
Government of Kenya, or any international organization.

State-owned enterprise or _institution: [select the appropriate option and delete the other] [We
are not a state-owned enterprise or institution] / [We are a state-owned enterprise or institution
but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions,

gratuities, or fees with respect to the tender process or execution of the Contract: [insert
complete name of each Recipient, its full address, the reason for which each commission or
gratuity was paid and the amount and currency of each such commission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance
thereof included in your Letter of Acceptance, shall constitute a binding contract between us,
until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated
cost Tender, the Most Advantageous Tender or any other Tender that you may receive;
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Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person
acting for us or on our behalf engages in any type of Fraud and Corruption;

Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive
and made with the intention of accepting the contract if awarded. To this effect we have signed

the “Certificate of Independent Tender Determination” attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public
Procurement and Asset Disposal, copy available from (specify website) during the
procurement process and the execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our

Tender:
Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in
any conflict to interest.

Certificate of Independent Tender Determination — to declare that we completed the
tender without colluding with other tenderers.

Self-Declaration of the Tenderer — to declare that we will, if awarded a contract, not
engage in any form of fraud and corruption.

Declaration and commitment to the Code of Ethics for Persons Participating in

Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.
Name of the Tenderer: *[insert complete name of person signing the Tender]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: **[insert
complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: [insert complete title of the person signing the Tender]
Signature of the person named above: [insert signature of person whose hame and capacity are
shown above] Date signed [insert date of signing] day of [insert month], [insert year]

Date signed day of ,

Notes
In the case of the Tender submitted by joint venture specify the name of the Joint Venture as
Tenderer
Person signing the Tender shall have the power of attorney given by the Tenderer to be

attached with the Tende



TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if
Tender is a JV. Tenderer is further reminded that it is an offence to give false information on this
Form.

Tenderer's details

ITEM DESCRIPTION

Name of the Procuring Entity

Reference Number of the Tender

Date and Time of Tender Opening

Name of the Tenderer

gl W N

Full Address and Contact Details of the
Tenderer.

Country

City

Location
Building

Floor

Postal Address

Name and email of contact person.

NookrwnpE

&)

urrent Trade License Registration
Number and Expiring date

ame, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

=z

=

flaximum value of business which the
Tenderer handles.

tate if Tenders Company is listed in stock
exchange, give name and full address
(postal and physical addresses, email, and
telephone number) of state which stock
exchange

wn
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General and Specific Details

Sole Proprietor, provide the following details.

Name in full Age

Country of Origin

Partnership, provide the following details.

Nationality
Citizenship

l | Names of Partners | Nationality | Citizenship | % Shares owned
2
3
Registered Company, provide the following details.
Private or public Company
State the nominal and issued capital of the Company
Nominal Kenya Shillings
(EQUIVAIENE).....ceiiieieieeeeeee ettt Issued Kenya Shillings
(EQUIVAIBNT) ...
Give details of Directors as follows.
l | Names of Director | Nationality | Citizenship | % Shares owned
2
3 | |

Are there any person/persons in ............... ......... (Name of Procuring Entity) who has/have

an interest or relationship in this firm? Yes/No...........................

If yes, provide details as follows.

Names of Person Designation in the Procuring Interest or Relationship with Tenderer
Entity
|1
12
3
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Conflict of interest disclosure

Type of Conflict Disclosure If YES provide details of
YES OR NO | the relationship with
Tenderer

Tenderer is directly or indirectly controls, is
controlled by or is under common control with

another tenderer.
Tenderer receives or has received any direct or

indirect subsidy from another tenderer.
Tenderer has the same legal representative as

another tenderer

Tender has a relationship with another tenderer, directly
or through common third parties, that puts it in a
position to influence the tender of another tenderer, or
influence the decisions of the Procuring Entity

regarding this tendering process.

Any of the Tenderer’s affiliates participated as a
consultant in the preparation of the design or
technical specifications of the works that are the

subject of the tender.

Tenderer would be providing goods, works, non-
consulting services or consulting services during
implementation of the contract specified in this

Tender Document.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity who
are directly or indirectly involved in the preparation of
the Tender document or specifications of the
Contract, and/or the Tender evaluation process of

such contract.

Tenderer has a close business or family relationship
with a professional staff of the Procuring Entity
who would be involved in the implementation or
supervision of the such Contract.

Has the conflict stemming from such relationship stated
in item 7 and 8 above been resolved in a manner
acceptable to the Procuring Entity throughout the
tendering process and execution of the Contract.

Certification

On behalf of the Tenderer, | certify that the information given above is complete, current and
accurate as at the date of submission.

Full Name Title

or Designation

(Signature) (Date)
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CERTIFICATE OF INDEPENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the

[Name of Procuring Entity]

for:

[Name and number of tender]

in response to the request for tenders made by: [Name of Tenderer] do
hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:
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| have read and | understand the contents of this Certificate;

| understand that the Tender will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit
the Tender on behalf of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor” shall
include any individual or organization, other than the Tenderer, whether or not affiliated with the
Tenderer, who:

has been requested to submit a Tender in response to this request for tenders;
could potentially submit a tender in response to this request for tenders, based on their
qualifications, abilities or experience;

The Tenderer discloses that [check one of the following, as applicable:
The Tenderer has arrived at the Tender independently from, and without consultation,
communication, agreement or arrangement with, any competitor;
the Tenderer has entered into consultations, communications, agreements or arrangements
with one or more competitors regarding this request for tenders, and the Tenderer discloses, in
the attached document(s), complete details thereof, including the names of the competitors
and the nature of, and reasons for, such consultations, communications, agreements or
arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:

prices;

methods, factors or formulas used to calculate prices;

the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for
Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any
competitor regarding the quality, quantity, specifications or delivery particulars of the works or
services to which this request for tenders relates, except as specifically authorized by the procuring
authority or as specifically disclosed pursuant to paragraph (5)(b) above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly
or indirectly, to any competitor, prior to the date and time of the official tender opening, or of the
awarding of the Contract, whichever comes first, unless otherwise required by law or as specifically
disclosed pursuant to paragraph (5)(b) above.

Name Title Date

[Name, title and signature of authorized agent of Tenderer and Datel].



SELF - DECLARATION FORMS

FORM SD1
SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.
L , of Post Office BOX ..oovvvviiiieiieii e, being a resident of

......................................... in the Republicof .................................. do hereby make a statement as
follows: -

THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/Director of

................................................... (insert name of the Company) who is a Bidder in respect

....................... for......................... (insert tender title/description) for .........................
(insert name of the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

THAT what is deponed to herein above is true to the best of my knowledge, information and belief.

(Signature) (Date)

Bidder Official Stamp
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FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY
CORRUPT OR FRAUDULENT PRACTICE

64

........................................... Of P.O.BOX ......coeiiieiiiiciciiicicicie e e e e e eeee ... DEING @ resident of
...................................... in the Republic of ................... do hereby make a statement as follows: -

THAT | am the Chief Executive/Managing Director/Principal Officer/Director of

.................................. (insert name of the Company) who is a Bidder in respect of Tender No.
...................................................... for

.......................... (insert tender title/description) for .................. (insert name of the Procuring
entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt
or fraudulent practice and has not been requested to pay any inducement to any member of the
Board, Management, Staff and/or employees and/or agents of ...........................

(insert name of the Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any
inducement to any member of the Board, Management, Staff and/or employees and/or agents of
......................... (name of the procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other
bidders participating in the subject tender

THAT what is deponed to herein above is true to the best of my knowledge information and
belief.

(Title) (Signature) (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

[ e eeeee (PEFSON) ON behalf of (Name of the Business/

Company/Firm) ... declare that | have read and fully understood
the contents of the Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics
for persons participating in Public Procurement and Asset Disposal and my responsibilities under the
Code.

| do hereby commit to abide by the provisions of the Code of Ethics for persons participating in Public
Procurement and Asset Disposal.

Name of Authorized signatory.............ccooiiii

0771 [0 o 1

Office address.......ovveiiiiii Telephone........ccooiviiiiiiice e ee e E-
= T PRSPPI

Name of the
1074 @7 o]0 ] o =1 0}V PRSP PPPP

Stamp where applicable)

Witness
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APPENDIX 1- FRAUD AND CORRUPTION

(Appendix 1 shall not be modified)

Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies
and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation,
and any other Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences,
shall apply with respect to Public Procurement Processes and Contracts that are governed by the
laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers,
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-
consultants, Service providers or Suppliers; any Agents (whether declared or not); and any of their
Personnel, involved and engaged in procurement under Kenya's Laws and Regulation, observe the
highest standard of ethics during the procurement process, selection and contract execution of all
contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations
as per paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules
to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or
Fraudulent practices, and Conflicts of Interest in procurement including consequences for offences
committed. A few of the provisions noted below highlight Kenya's policy of no tolerance for such
practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive,
collusive or fraudulent practice; or conflicts of interest in any procurement or asset disposal
proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section
commits an offence;

Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal

proceeding; or

if a contract has already been entered into with the person, the contract shall be

voidable;
The voiding of a contract by the procuring entity under subsection (7) does not limit any legal
remedy the procuring entity may have;
An employee or agent of the procuring entity or a member of the Board or committee of the
procuring entity who has a conflict of interest with respect to a procurement: -

shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in any

decision relating to the procurement or contract; and
shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the
group of bidders to whom the contract was awarded, but the subcontractor appointed shall
meet all the requirements of this Act.
An employee, agent or member described in subsection (1) who refrains from doing anything
prohibited under that subsection, but for that subsection, would have been within his or her
duties shall disclose the conflict of interest to the procuring entity;



If a person contravenes subsection (1) with respect to a conflict of interest described in subsection
(5)(a) and the contract is awarded to the person or his relative or to another person in whom
one of them had a direct or indirect pecuniary interest, the contract shall be terminated and all
costs incurred by the public entity shall be made good by the awarding officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

Defines broadly, for the purposes of the above provisions, the terms set forth below as
follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;
“fraudulent practice” is any act or omission, including misrepresentation, that knowingly
or recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit
or to avoid an obligation;
“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;
“coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;
“obstructive practice” is:

O A 1 A [ A (]
eliberately destroying, falsifying, altering, or concealing of evidence material to the
investigation or making false statements to investigators in order to materially impede
investigation by Public Procurement Regulatory Authority (PPRA) or any other
appropriate authority appointed by Government of Kenya into allegations of a corrupt,
fraudulent, coercive, or collusive practice; and/or threatening, harassing, or

intimidating any party to prevent it from disclosing its knowledge of matters relevant
to the investigation or from pursuing the investigation; or

O A N A [
cts intended to materially impede the exercise of the PPRA's or the appointed
authority's inspection and audit rights provided for under paragraph 2.3 e. below.
Defines more specifically, in accordance with the above procurement Act provisions set forth for
fraudulent and collusive practices as follows:
"Fraudulent practice" includes a misrepresentation of fact in order to influence a procurement
or disposal process or the exercise of a contract to the detriment of the procuring entity or the
tenderer or the contractor, and includes collusive practices amongst tenderers prior to or after

tender submission designed to establish tender prices at artificial non-competitive levels and to
deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award® of a contract if PPRA determines that the firm or individual
recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for the
contract in question;
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Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to
appropriate authority (ies) for sanctioning and debarment of a firm or individual, as applicable
under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents
requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and
their Sub-contractors, Sub-consultants, Service providers, Suppliers, Agents personnel, permit
the PPRA or any other appropriate authority appointed by Government of Kenya to inspect? all
accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other
appropriate authority appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with
their Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement
document declaring that they and all parties involved in the procurement process and contract
execution have not engaged/will not engage in any corrupt or fraudulent practices.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

1. We have been informed that (here in after called "the Applicant") has submitted or will submit to the
Beneficiary its Tender (here in after called" the Tender") for the
execution of under Request for Tenders No.
(“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be
supported by a Tender guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the

Beneficiary any sum or sums not exceeding in total an amount of () upon receipt by us of the
Beneficiary's complying demand, supported by the Beneficiary's statement, whether in the demand
itself or a separate signed document accompanying or identifying the demand, stating that either the
Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity
Period or any extension there to provided by the Applicant, (i) has failed to execute the contract
agreement, or (ii) has failed to furnish the Performance.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies
of the contract agreement signed by the Applicant and the Performance Security and, or (b) if the
Applicant is not the successful Tenderer, upon the earlier of (i) our receipt of a copy of the
Beneficiary's notification to the Applicant of the results of the Tendering process; or (i) thirty days
after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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FORMAT OF TENDER SECURITY [Option 2-Insurance Guarantee]

TENDER GUARANTEE No.:

1. Whereas ............ [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its

tender dated ......... [Date of submission of tender] for the ............... [Name and/or description of
the tender] (hereinafter called “the Tender”) for the execution of under Request for
Tenders No. (“the ITT”).

KNOW ALL PEOPLE by these presents that WE ..................... of .l [Name of Insurance
Company] having our registered office at ............... (hereinafter called “the Guarantor”), are
bound unto ................. [Name of Procuring Entity] (hereinafter called “the Procuring Entity”)
inthe sumof ..................... (Currency and guarantee amount) for which payment well and truly

to be made to the said Procuring Entity, the Guarantor binds itself, its successors and assigns, jointly
and severally, firmly by these presents.

Sealed with the Common Seal of the said Guarantor this day of 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Applicant:

has withdrawn its Tender during the period of Tender validity set forth in the Principal’s Letter of
Tender (“the Tender Validity Period”), or any extension thereto provided by the principal; or

having been notified of the acceptance of its Tender by the Procuring Entity during the Tender
Validity Period or any extension thereto provided by the Principal; (i) failed to execute the
Contract agreement; or (ii) has failed to furnish the Performance Security, in accordance with the
Instructions to tenderers (“ITT”) of the Procuring Entity’s Tendering document.

then the guarantee undertakes to immediately pay to the Procuring Entity up to the above amount
upon receipt of the Procuring Entity’s first written demand, without the Procuring Entity having to
substantiate its demand, provided that in its demand the Procuring Entity shall state that the demand
arises from the occurrence of any of the above events, specifying which event(s) has occurred.

This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the
contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant
is not the successful Tenderer, upon the earlier of

our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering
process; or (ii)twenty-eight days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office
indicated above on or before that date.

[Date ] [Signature of the Guarantor]

[Witness] [Seal]

Note: All italicized text is for use in preparing this form and shall be deleted from the final
product.
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TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

D= (P [insert date (as day, month and year) of Tender Submission]
Tender NO.iuooovvvevevieeeeeeeeeeeeeeeeee [insert number of tendering process]
TO [insert complete name of Purchaser] I/We, the undersigned, declare that:

I/We understand that, according to your conditions, bids must be supported by a Tender-

Securing Declaration.

I/We accept that I/'we will automatically be suspended from being eligible for tendering in any contract

with the Purchaser for the period of time of [insert number of months or years] starting on [insert
date], if we are in breach of our obligation(s) under the bid conditions, because we —

(a) have withdrawn our tender during the period of tender validity specified by us in the Tendering
Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to
furnish the Performance Security, in accordance with the instructions to tenders.

I/We understand that this Tender Securing Declaration shall expire if we are not the successful

Tenderer(s), upon the earlier of:
our receipt of a copy of your notification of the name of the successful Tenderer; or
thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the

name of the Joint Venture that submits the bid, and the Joint Venture has not been legally
constituted at the time of bidding, the Tender Securing Declaration shall be in the names of all future
partners as named in the letter of intent.

010 T PP Capacity / title (director or

............................................................................................... Duly authorized to sign the
bid for and on behalf of: [insert complete name of Tenderer]

Datedon .............cooee.. dayof ..ooviiiiiiinn. [Insert date of signing] Seal or stamp
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Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for

[insert name of Section of the Works]

| Name of currency

| Amounts payable

| Local currency:

| Foreign currency #1:

| Foreign currency #2:

| Foreign currency #3:

Provisional sums expressed in local
currency

[To be entered by the Procuring
Entity]
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SECTION V - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be
annexed in a separate booklet.
SECTION VI - SPECIFICATIONS

Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the required standards of
materials, and workmanship for tenderers to respond realistically and competitively to the
requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications
should require that all materials, plant, and other supplies to be permanently incorporated in the
Works be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract. Where the
Contractor is responsible for the design of any part of the permanent Works, the extent of his
obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write
specifications for every Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in
recognized public sectors, such as highways, urban housing, irrigation and water supply. The
General Specifications should cover all classes of workmanship, materials and equipment commonly
involved in constructions, although not necessarily to be used in a particular works contract.
Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of
standards for materials, plant and workmanship, existing Kenya Standards should be used as much
as possible, otherwise recognized international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to
be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly)
alternatives are possible to the technical solutions indicated in tender documents for certain
elements of the Works, taking into consideration the comparative specialized advantage of potential
tenderers.

The Procuring Entity should provide a description of the selected parts of the Works with appropriate
reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating
that the alternative solutions shall be at least structurally and functionally equivalent to the basic
design parameters and Specifications.

Such alternative solutions shall be accompanied by all information necessary for a complete evaluation
by the Procuring Entity, including drawings, design calculations, technical specifications, breakdown
of prices, proposed construction methodology, and other relevant details. Technical alternatives
permitted in this manner shall be considered by the Procuring Entity each on its own merits and
independently of whether the tenderer has priced the item as described in the Procuring Entity's
design included with the tender documents
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SECTION VII- BILLS OF QUANTITIES

Objectives
The objectives of the Bill of Quantities are:

to provide sufficient information on the quantities of Works to be performed to enable

tenders to be prepared efficiently and accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the

periodic valuation of Works executed.
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient
detail to distinguish between the different classes of Works, or between Works of the same nature
carried out in different locations or in other circumstances which may give rise to different
considerations of cost. Consistent with these requirements, the layout and contents of the Bill of
Quantities should be as simple and brief as possible.

Day work Schedule

A Day work Schedule should be included only if the probability of unforeseen work, outside the
items included in the Bill of Quantities, is high. To facilitate checking by the Procuring Entity of the
realism of rates quoted by the Tenderers, the Day work Schedule should normally comprise the
following:
A list of the various classes of labor, materials, and Constructional Plant for which basic day
work rates or prices are to be inserted by the Tenderer, together with a statement of the
conditions under which the Contractor shall be paid for work executed on a day work basis.

Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates
as Tender. The rate to be entered by the Tenderer against each basic day work item should
include the Contractor's profit, overheads, supervision, and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a
provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible
price increases should be provided as a provisional sum in the Summary priced Bill of Quantities.
The inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to
request periodic supplementary approvals as the future need arises. Where such provisional sums
or contingency allowances are used, the Special Conditions of Contract should state the manner in
which they shall be used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other
contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional
sum with an appropriate brief description. A separate procurement procedure is normally carried out
by the Procuring Entity to select such specialized contractors. To provide an element of competition
among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided by the
successful Tenderer as prime Contractor for the use and convenience of the specialist contractors,
each related provisional sum should be followed by an item in the Bill of Quantities inviting the
Tenderer to quote a sum for such amenities, facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring

Entity or the person drafting the tendering document. They should not be included in the final
tendering document.

59 60



|he Bills of Quantities

The Bills of Quantities should be divided generally into the following sections:
Preambles
Preliminary items
Work Items
Daywork Schedule; and
Provisional items
Summary.

The Summary to the Bills of Quantities will take this form or some other form but including these
items.

‘SUMMARY ITEMS ‘Page ‘Amount

‘ Bill No. 1: Preliminary Items

‘ Bill No. 2: Work Items
| Bill No 3: Daywork Summary
| Bill No 4: Provisional Sums

‘ Subtotal of Bills No 1-4

‘ Allow for any Discounts i
‘TOTAL TENDER PRICE Carried forward to Form of Tender
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PART Ill - CONDITIONS OF CONTRACT
AND CONTRACT FORMS



SECTION VIl - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract
(SCC) and other documents listed therein, should be a complete document expressing fairly the rights and

obligations of both parties.

These General Conditions of Contract have been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction

industry towards simpler, more straightforward language.
The GCC can be used for both smaller admeasurement contracts and lump sum contracts.

General Conditions of Contract

A. General
Definitions

1.1 Bold face type is used to identify defined terms.
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The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for
the execution and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation,
testing, and commissioning of the Works in a lump sum contract. It includes a lump sum price
for each activity, which is used for valuations and for assessing the effects of Variations and

Compensation Events.

The Adjudicator is the person appointed jointly by the Procuring Entity and the

Contractor to resolve disputes in the first instance, as provided for in GCC 23.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.

Compensation Events are those defined in GCC Clause 42 hereunder.

The Completion Date is the date of completion of the Works as certified by the Project
Manager, in accordance with GCC Sub-Clause 53.1.

The Contract is the Contract between the Procuring Entity and the Contractor to execute,
complete, and maintain the Works. It consists of the documents listed in GCC Sub-

Clause 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the
Procuring Entity.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Procuring Entity.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

Day works are varied work inputs subject to payment on a time basis for the Contractor's
employees and Equipment, in addition to payments for associated Materials and Plant.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by Project Manager upon
correction of defects by the Contractor.

The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1
and calculated from the Completion Date.

Drawings means the drawings of the Works, as included in the Contract, and any additional
and modified drawings issued by (or on behalf of) the Procuring Entity in accordance with the
Contract, include calculations and other information provided or approved by the Project

Manager for the execution of the Contract.

The Procuring Entity is the party who employs the Contractor to carry out the Works, as
specified in the SCC, who is also the Procuring Entity.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.



“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete
the Works. The Intended Completion Date is specified in the SCC. The Intended Completion
Date may be revised only by the Project Manager by issuing an extension of time or an
acceleration order.

Materials are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical,
or biological function.

The Project Manager is the person hamed in the SCC (or any other competent person appointed by
the Procuring Entity and notified to the Contractor, to act in replacement of the Project
Manager) who is responsible for supervising the execution of the Works and administering the
Contract.

SCC means Special Conditions of Contract.

The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are
factual and interpretative reports about the surface and subsurface conditions at the Site.
Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to
carry out a part of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to
the Procuring Entity, as defined in the SCC.
Interpretation

2.1 In interpreting these GCC, words indicating one gender include all genders. Words indicating the
singular also include the plural and words indicating the plural also include the singular. Headings
have no significance. Words have their normal meaning under the language of the Contract
unless specifically defined. The Project Manager shall provide instructions clarifying queries about
these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the
Completion Date, and the Intended Completion Date apply to any Section of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following order of priority:

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of QuantitieSG, and

any other document listed in the SCC as forming part of the Contract.
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Language and Law

3.1 The language of the Contract is English Language and the law governing the Contract are the
Laws of Kenya.
3.2 Throughout the execution of the Contract, the Contractor shall comply with the import of goods
and services prohibitions in the Procuring Entity's Country when
as a matter of law or official regulations, Kenya prohibits commercial relations with that
country; or
by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, Kenya prohibits any import of goods from that
country or any payments to any country, person, or entity in that country.
Project Manager's Decisions

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual matters
between the Procuring Entity and the Contractor in the role representing the Procuring Entity.

Delegation

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, and may
revoke any delegation after notifying the Contractor.

Communications

6.1 Communications between parties that are referred to in the Conditions shall be effective only
when in writing. A notice shall be effective only when it is delivered.
Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign the
Contract without the approval of the Procuring Entity in writing. Subcontracting shall not alter the
Contractor's obligations.

Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities,
utilities, and the Procuring Entity between the dates given in the Schedule of Other Contractors,
as referred to in the SCC. The Contractor shall also provide facilities and services for them as
described in the Schedule. The Procuring Entity may modify the Schedule of Other Contractors,
and shall notify the Contractor of any such modification.

Personnel and Equipment

9.1 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry
out the Works or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their
relevant qualifications or characteristics are substantially equal to or better than those proposed in
the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the work in the Contract.

9.3 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the
Contractor be determined to have engaged in Fraud and Corruption during the execution of the
Works, then that employee shall be removed in accordance with Clause 9.2 above.

Procuring Entity's and Contractor's Risks

10.1 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and
the Contractor carries the risks which this Contract states are Contractor's risks.



Procuring Entity's Risks

11.1 From the Start Date until the Defects Liability Certificate has been issued, the following are
Procuring Entity's risks:
The risk of personal injury, death, or loss of or damage to property (excluding the Works,
Plant, Materials, and Equipment), which are due to
use or occupation of the Site by the Works or for the purpose of the Works, which is
the unavoidable result of the Works or
negligence, breach of statutory duty, or interference with any legal right by the

Procuring Entity or by any person employed by or contracted to him except the
Contractor.

The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due
to a fault of the Procuring Entity or in the Procuring Entity's design, or due to war or
radioactive contamination directly affecting the country where the Works are to be
executed.

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss
of or damage to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage
due to

a Defect which existed on the Completion Date,

an event occurring before the Completion Date, which was not itself a Procuring Entity's
risk, or
the activities of the Contractor on the Site after the Completion Date.

Contractor's Risks

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of
personal injury, death, and loss of or damage to property (including, without limitation, the Works,
Plant, Materials, and Equipment) which are not Procuring Entity's risks are Contractor's risks.

Insurance

13.1 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor,
insurance cover from the Start Date to the end of the Defects Liability Period, in the amounts and
deductibles stated in the SCC for the following events which are due to the Contractor's risks:

loss of or damage to the Works, Plant, and Materials;
loss of or damage to Equipment;

loss of or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with the Contract; and
personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager
for the Project Manager's approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify the loss
or damage incurred.

13.3 If the Contractor does not provide any of the policies and certificates required, the Procuring
Entity may effect the insurance which the Contractor should have provided and recover the
premiums the Procuring Entity has paid from payments otherwise due to the Contractor or, if no
payment is due, the payment of the premiums shall be a debt due.

13.4 Alterations to the terms of an insurance shall not be made without the approval of the Project
Manager.

13.5 Both parties shall comply with any conditions of the insurance policies.
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-\te Data

14.1 The Contractor shall be deemed to have examined any Site Data referred to in the SCC,
supplemented by any information available to the Contractor.
Contractor to Construct the Works

15.1 The Contractor shall construct and install the Works in accordance with the Specifications and
Drawings.

The Works to Be Completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the
Works in accordance with the Program submitted by the Contractor, as updated with the approval
of the Project Manager, and complete them by the Intended Completion Date.

Approval by the Project Manager

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary
Works to the Project Manager, for his approval.
17.2 The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design of the
Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works,
where required.

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works,
are subject to prior approval by the Project Manager before this use.

Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site.
Discoveries
19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site

shall be the property of the Procuring Entity. The Contractor shall notify the Project Manager of
such discoveries and carry out the Project Manager's instructions for dealing with them.

Possession of the Site

20.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the SCC, the Procuring Entity shall be deemed to have
delayed the start of the relevant activities, and this shall be a Compensation Event.

Access to the Site

21.1 The Contractor shall allow the Project Manager and any person authorized by the Project
Manager access to the Site and to any place where work in connection with the Contract is being
carried out or is intended to be carried out.

Instructions, Inspections and Audits

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with the
applicable laws where the Site is located.



22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and
sub-consultants to keep, accurate and systematic accounts and records in respect of the Works in
such form and details as will clearly identify relevant time changes and costs.

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the
Procuring Entity and/or persons appointed by the Public Procurement Regulatory Authority to
inspect the Site and/or the accounts and records relating to the procurement process, selection
and/or contract execution, and to have such accounts and records audited by auditors appointed
by the Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and
sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which provides,
inter alia, that acts intended to materially impede the exercise of the Public Procurement
Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public
Procurement Regulatory Authority's prevailing sanctions procedures).

Appointment of the Adjudicator

23.1 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time
of the Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the
Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring Entity will
request the Appointing Authority designated in the SCC, to appoint the Adjudicator within 14 days
of receipt of such request.

23.2 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that
the Adjudicator is not functioning in accordance with the provisions of the Contract, a new
Adjudicator shall be jointly appointed by the Procuring Entity and the Contractor. In case of
disagreement between the Procuring Entity and the Contractor, within 30 days, the Adjudicator
shall be designated by the Appointing Authority designated in the SCC at the request of either
party, within 14 days of receipt of such request.

Settlement of Claims and Disputes

24.1 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion
and/or any additional payment, under any Clause of these Conditions or otherwise in
connection with the Contract, the Contractor shall give Notice to the Project Manager,
describing the event or circumstance giving rise to the claim. The notice shall_be given as
soon as practicable, and not later than 30 days after the Contractor became aware, or should
have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for
Completion shall not be extended, the Contractor shall not be entitled to additional payment,
and the Procuring Entity shall be discharged from all liability in connection with the claim.
Otherwise, the following provisions of this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and
supporting particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate
any claim, either on the Site or at another location acceptable to the Project Manager. Without
admitting the Procuring Entity's liability, the Project Manager may, after receiving any notice
under this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep
further contemporary records. The Contractor shall permit the Project Manager to inspect all
these records, and shall (if instructed) submit copies to the Project Manager.
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24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the
event or circumstance giving rise to the claim, or within such other period as may be proposed
by the Contractor and approved by the Project Manager, the Contractor shall send to the
Project Manager a fully detailed claim which includes full supporting particulars of the basis of
the claim and of the extension of time and/or additional payment claimed. If the event or
circumstance giving rise to the claim has a continuing effect:

this fully detailed claim shall be considered as interim;

the Contractor shall send further interim claims at monthly intervals, giving the
accumulated delay and/or amount claimed, and such further particulars as the Project
Manager may reasonably require; and

the Contractor shall send a final claim within 30 days after the end of the effects resulting
from the event or circumstance, or within such other period as may be proposed by the
Contractor and approved by the Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a
previous claim, or within such other period as may be proposed by the Project Manager and
approved by the Contractor, the Project Manager shall respond with approval, or with
disapproval and detailed comments. He may also request any necessary further particulars,
but shall nevertheless give his response on the principles of the claim within the above defined
time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance
with Sub-Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion
(before or after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for
Completion], and/or (ii) the additional payment (if any) to which the Contractor is entitled under
the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been
reasonably substantiated as due under the relevant provision of the Contract. Unless and until
the particulars supplied are sufficient to substantiate the whole of the claim, the Contractor
shall only be entitled to payment for such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either
Party may consider that the claim is rejected by the Project Manager and any of the Parties
may refer to Arbitration in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which
may apply to a claim. If the Contractor fails to comply with this or another Sub-Clause in
relation to any claim, any extension of time and/or additional payment shall take account of the
extent (if any) to which the failure has prevented or prejudiced proper investigation of the
claim, unless the claim is excluded under the second paragraph of this Sub-Clause 24.3.

24.2 Amicable Settlement

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute
amicably before the commencement of arbitration. However, unless both Parties agree
otherwise, the Party giving a notice of a claim in accordance with Sub-Clause 24.1 above
should move to commence arbitration after the fifty-sixth day from the day on which a notice of
a claim was given, even if no attempt at an amicable settlement has been made.



24.3 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration
before the practical completion of the Works or abandonment of the Works or termination of
the Contract by either party:

The appointment of a replacement Project Manager upon the said person ceasing to act.

Whether or not the issue of an instruction by the Project Manager is empowered by these
Conditions.

Whether or not a certificate has been improperly withheld or is not in accordance with these
Conditions.

Any dispute arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or alleged completion
of the Works or termination or alleged termination of the Contract, unless the Procuring Entity
and the Contractor agree otherwise in writing.

24.4 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not
settled amicably in accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim
or dispute has not been given by the applying party within ninety days of the occurrence or
discovery of the matter or issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute
shall not commence unless an attempt has in the first instance been made by the parties to settle
such claim or dispute amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to
determine the rights of the parties and assess and award any sums which ought to have been the
subject of or included in any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up,
review and revise any certificate, opinion, decision, requirement or notice and to determine all
matters in dispute which shall be submitted to him in the same manner as if no such certificate,
opinion, decision requirement or notice had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination,
instruction, opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall
disqualify representatives of the Parties and the Project Manager from being called as a witness
and giving evidence before the arbitrators on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the
reasons for dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the
Parties, and the Project Manager shall not be altered by reason of any arbitration being conducted
during the progress of the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed
upon by the Parties when agreeing the terms of appointment. Each Party shall be responsible for
paying one-half of this remuneration.
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!5.5 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in
accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such claim or
dispute shall be notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty days of the notice. The
dispute shall be referred to the arbitration and final decision of a person to be agreed between the
parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be
appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the
following professional institutions;

Architectural Association of Kenya

Institute of Quantity Surveyors of Kenya
Association of Consulting Engineers of Kenya
Chartered Institute of Arbitrators (Kenya Branch)
Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other
institutions.
24.6 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration
(NCIA) which offers a neutral venue for the conduct of national and international arbitration with
commitment to providing institutional support to the arbitral process.

24.7 Failure to Comply with Arbitrator's Decision

24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other
Party may, without prejudice to any other rights it may have, refer the matter to a competent court of
law.

24.8 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,

the parties shall continue to perform their respective obligations under the Contract
unless they otherwise agree; and
the Procuring Entity shall pay the Contractor any monies due the Contractor.

Fraud and Corruption

25.1 The Government requires compliance with the country's Anti-Corruption laws and its prevailing
sanctions policies and procedures as set forth in the Constitution of Kenya and its Statutes.

25.2 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have
been paid or are to be paid to agents or any other party with respect to the bidding process or
execution of the Contract. The information disclosed must include at least the name and address
of the agent or other party, the amount and currency, and the purpose of the commission, gratuity
or fee.

B. Time Control

Program

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall
submit to the Project Manager for approval a Program showing the general methods,
arrangements, order, and timing for all the activities in the Works. In the case of a lump
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sum contract, the activities in the Program shall be consistent with those in the Activity Schedu|e.

26.2 An update of the Program shall be a program showing the actual progress achieved on each
activity and the effect of the progress achieved on the timing of the remaining work, including any
changes to the sequence of the activities.

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at intervals
no longer than the period stated in the SCC. If the Contractor does not submit an updated
Program within this period, the Project Manager may withhold the amount stated in the SCC from
the next payment certificate and continue to withhold this amount until the next payment after the
date on which the overdue Program has been submitted. In the case of a lump sum contract, the
Contractor shall provide an updated Activity Schedule within 14 days of being instructed to by the
Project Manager.

26.4 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it to the Project Manager again at any time. A
revised Program shall show the effect of Variations and Compensation Events.

Extension of the Intended Completion Date

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs
or a Variation is issued which makes it impossible for Completion to be achieved by the Intended
Completion Date without the Contractor taking steps to accelerate the remaining work, which
would cause the Contractor to incur additional cost.

27.2 The Project Manager shall decide whether and by how much to extend the Intended Completion
Date within 21 days of the Contractor asking the Project Manager for a decision upon the effect of
a Compensation Event or Variation and submitting full supporting information. If the Contractor
has failed to give early warning of a delay or has failed to cooperate in dealing with a delay, the
delay by this failure shall not be considered in assessing the new Intended Completion Date.

Acceleration

28.1 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date,
the Project Manager shall obtain priced proposals for achieving the necessary acceleration from
the Contractor. If the Procuring Entity accepts these proposals, the Intended Completion Date
shall be adjusted accordingly and confirmed by both the Procuring Entity and the Contractor.

28.2 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they
are incorporated in the Contract Price and treated as a Variation.
Delays Ordered by the Project Manager

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any activity
within the Works.
Management Meetings

30.1 Either the Project Manager or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for remaining work
and to deal with matters raised in accordance with the early warning procedure.

30.2 The Project Manager shall record the business of management meetings and provide copies of
the record to those attending the meeting and to the Procuring Entity. The responsibility of the
parties for actions to be taken shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all who attended the meeting.
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arly Warning

31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future
events or circumstances that may adversely affect the quality of the work, increase the Contract
Price, or delay the execution of the Works. The Project Manager may require the Contractor to
provide an estimate of the expected effect of the future event or circumstance on the Contract
Price and Completion Date. The estimate shall be provided by the Contractor as soon as
reasonably possible.

31.2 The Contractor shall cooperate with the Project Manager in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by anyone
involved in the work and in carrying out any resulting instruction of the Project Manager.

Quality Control
Identifying Defects

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Project
Manager may instruct the Contractor to search for a Defect and to uncover and test any work that
the Project Manager considers may have a Defect.

Tests

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a
Compensation Event.

Correction of Defects

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion, and is defined in the SCC. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the
length of time specified by the Project Manager's notice.

Uncorrected Defects

35.1 If the Contractor has not corrected a Defect within the time specified in the Project Manager's
notice, the Project Manager shall assess the cost of having the Defect corrected, and the
Contractor shall pay this amount.

D. Cost Control
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Contract Price7

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor.
The Bill of Quantities is used to calculate the Contract Price. The Contractor will be paid for the
quantity of the work accomplished at the rate in the Bill of Quantities for each item.

Changes in the Contract Price®

37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item by more than 25 percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to allow for the change. The Project
Manager shall not adjust rates from changes in quantities if thereby the Initial Contract Price is
exceeded by more than 15 percent, except with the prior approval of the Procuring Entity.



37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager with
detailed cost breakdown of any rate in the Bill of Quantities.

Variations

38.1 All Variations shall be included in updated Programs9 produced by the Contractor.

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation
when requested to do so by the Project Manager. The Project Manager shall assess the
quotation, which shall be given within seven (7) days of the request or within any longer period
stated by the Project Manager and before the Variation is ordered.

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and
make a change to the Contract Price, which shall be based on the Project Manager's own
forecast of the effects of the Variation on the Contractor's costs.

38.4 If the Project Manager decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and the
Variation shall be treated as a Compensation Event.

38.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided
by giving early warning

38.6 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1
or the timing of its execution do not cause the cost per unit of quantity to change, the rate in the
Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit of
guantity changes, or if the nature or timing of the work in the Variation does not correspond with
items in the Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for
the relevant items of work

38.7 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at
any time during the performance of the contract. The value engineering proposal shall, at a
minimum, include the following;

the proposed change(s), and a description of the difference to the existing contract
requirements;

a full cost/benefit analysis of the proposed change(s) including a description and estimate of costs
(including life cycle costs) the Procuring Entity may incur in implementing the value engineering
proposal; and

a description of any effect(s) of the change on performance/functionality.

38.8 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates
benefits that:

accelerate the contract completion period; or

reduce the Contract Price or the life cycle costs to the Procuring Entity; or

improve the quality, efficiency, safety or sustainability of the Facilities; or

yield any other benefits to the Procuring Entity, without compromising the functionality of the
Works.

38.9 If the value engineering proposal is approved by the Procuring Entity and results in:

a reduction of the Contract Price; the amount to be paid to the Contractor shall be the
percentage specified in the SCC of the reduction in the Contract Price; or
an increase in the Contract Price; but results in a reduction in life cycle costs due to any benefit
described in
to (d) above, the amount to be paid to the Contractor shall be the full increase in the
Contract Price.
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Cash Flow Forecasts

39.1 When the Programll, is updated, the Contractor shall provide the Project Manager with an

updated cash flow forecast. The cash flow forecast shall include different currencies, as defined in
the Contract, converted as necessary using the Contract exchange rates.

Payment Certificates

40.1 The Contractor shall submit to the Project Manager monthly statements of the estimated value of
the work executed less the cumulative amount certified previously.

40.2 The Project Manager shall check the Contractor's monthly statement and certify the amount to
be paid to the Contractor.

40.3 The value of work executed shall be determined by the Project Manager.

40.4 The value of work executed shall comprise the value of the quantities of work in the Bill of
Quantities that have been completed12.

40.5 The value of work executed shall include the valuation of Variations and Compensation Events.

40.6 The Project Manager may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later information.

40.7 Where the contract price is different from the corrected tender price, in order to ensure the
contractor is not paid less or more relative to the contract price (which would be the tender price),
payment valuation certificates and variation orders on omissions and additions valued based on
rates in the Bill of Quantities or schedule of rates in the Tender, will be adjusted by a plus or
minus percentage. The percentage already worked out during tender evaluation is worked out as
follows: (corrected tender price — tender price)/tender price X 100.

Payments

41.1 Payments shall be adjusted for deductions for advance payments and retention. The Procuring
Entity shall pay the Contractor the amounts certified by the Project Manager within 30 days of the
date of each certificate. If the Procuring Entity makes a late payment, the Contractor shall be paid
interest on the late payment in the next payment. Interest shall be calculated from the date by
which the payment should have been made up to the date when the late payment is made at the
prevailing rate of interest for commercial borrowing for each of the currencies in which payments
are made.

41.2 If an amount certified is increased in a later certificate or as a result of an award by the
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set
out in this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

41.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions
of currencies comprising the Contract Price.

41.4 Items of the Works for which no rate or price has been entered in shall not be paid for by the
Procuring Entity and shall be deemed covered by other rates and prices in the Contract.

Compensation Events

42.1 The following shall be Compensation Events:

The Procuring Entity does not give access to a part of the Site by the Site Possession Date
pursuant to GCC Sub-Clause 20.1.

The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the
work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings, Specifications, or
instructions required for execution of the Works on time.



The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work,
which is then found to have no Defects.
The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been assumed
before issuance of the Letter of Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available publicly and from a visual inspection
of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Procuring Entity does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to
the Contractor.

The advance payment is delayed.

The effects on the Contractor of any of the Procuring Entity's Risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

42.2 If a Compensation Event would cause additional cost or would prevent the work being completed
before the Intended Completion Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide whether and by how much
the Contract Price shall be increased and whether and by how much the Intended Completion
Date shall be extended.

42.3 As soon as information demonstrating the effect of each Compensation Event upon the
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by the
Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor's forecast
is deemed unreasonable, the Project Manager shall adjust the Contract Price based on the
Project Manager's own forecast. The Project Manager shall assume that the Contractor shall
react competently and promptly to the event.

42.4 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's
interests are adversely affected by the Contractor's not having given early warning or not having
cooperated with the Project Manager.

Tax

43.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are
changed between the date 30 days before the submission of bids for the Contract and the date of
the last Completion certificate. The adjustment shall be the change in the amount of tax payable

by the Contractor, provided such changes are not already reflected in the Contract Price or are a
result of GCC Clause 44.

Currency y of Payment
44.1 All payments under the contract shall be made in Kenya Shillings
Price Adjustment

45.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so
provided, the amounts certified in each payment certificate, before deducting for Advance
Payment, shall be adjusted by applying the respective price adjustment factor to the payment
amounts due in each currency. A separate formula of the type specified below applies:

P=A+BIm/lo
where: P is the adjustment factor for the portion of the Contract Price payable.

A and B are coefficients’> specified in the SCC, representing the non-adjustable and adjustable
portions, respectively, of the Contract Price payable and Im is the index prevailing at the end of the
month being invoiced and 10C is the index prevailing 30 days before Bid opening for inputs payable.
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!g.Z If the value of the index is changed after it has been used in a calculation, the calculation shall be

corrected and an adjustment made in the next payment certificate. The index value shall be
deemed to take account of all changes in cost due to fluctuations in costs
Retention

46.1 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated
in the SCC until Completion of the whole of the Works.
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46.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in
accordance with GCC 53.1, half the total amount retained shall be repaid to the Contractor and
half when the Defects Liability Period has passed and the Project Manager has certified that all
Defects notified by the Project Manager to the Contractor before the end of this period have been
corrected. The Contractor may substitute retention money with an “on demand” Bank guarantee.

Liquidated Damages

47.1 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in
the SCC for each day that the Completion Date is later than the Intended Completion Date. The
total amount of liquidated damages shall not exceed the amount defined in the SCC. The
Procuring Entity may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not affect the Contractor's liabilities.

47.2 If the Intended Completion Date is extended after liquidated damages have been paid, the
Project Manager shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the rates specified in GCC Sub-
Clause 41.1.

Bonus

48.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC
for each day (less any days for which the Contractor is paid for acceleration) that the Completion
is earlier than the Intended Completion Date. The Project Manager shall certify that the Works are
complete, although they may not be due to be complete.

Advance Payment

49.1 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the
SCC by the date stated in the SCC, against provision by the Contractor of an Unconditional Bank
Guarantee in a form and by a bank acceptable to the Procuring Entity in amounts and currencies
equal to the advance payment. The Guarantee shall remain effective until the advance payment
has been repaid, but the amount of the Guarantee shall be progressively reduced by the amounts
repaid by the Contractor. Interest shall not be charged on the advance payment.

49.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and
mobilization expenses required specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by supplying copies of invoices or
other documents to the Project Manager.

49.3 The advance payment shall be repaid by deducting proportionate amounts from payments

otherwise due to the Contractor, following the schedule of completed percentages of the

Works on a paymeht basis. No account shall be taken of the advance payment or its repayment in

assessing valuations of work done, Variations, price adjustments, Compensation Events,
Bonuses, or Liquidated Damages.



Securities

50.1 The Performance Security shall be provided to the Procuring Entity no later than the date
specified in the Letter of Acceptance and shall be issued in an amount specified in the SCC, by a
bank or surety acceptable to the Procuring Entity, and denominated in the types and proportions
of the currencies in which the Contract Price is payable. The Performance Security shall be valid
until a date 28 day from the date of issue of the Certificate of Completion in the case of a Bank
Guarantee, and until one year from the date of issue of the Completion Certificate in the case of a
Performance Bond.

Dayworks

51.1 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project
Manager has given written instructions in advance for additional work to be paid for in that way.

51.2 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by
the Project Manager. Each completed form shall be verified and signed by the Project Manager
within two days of the work being done.

51.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs

52.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at the
Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.

Finishing the Contract

Completion

53.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of the
Works, and the Project Manager shall do so upon deciding that the whole of the Works is
completed.

Taking Over

54.1 The Procuring Entity shall take over the Site and the Works within seven days of the Project
Manager's issuing a certificate of Completion.
Final Account

55.1 The Contractor shall supply the Project Manager with a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects Liability
Period. The Project Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 56 days of receiving the Contractor's account if it is
correct and complete. If it is not, the Project Manager shall issue within 56 days a schedule that
states the scope of the corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals

56.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor
shall supply them by the dates stated in the SCC.

56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC
pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the
Project Manager shall withhold the amount stated in the SCC from payments due to the
Contractor.
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|ermination

57.1 The Procuring Entity or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.
57.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Contractor stops work for 30 days when no stoppage of work is shown on the current
Program and the stoppage has not been authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of the Works, and the
instruction is not withdrawn within 30 days;

the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction or amalgamation;

a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor
within 84 days of the date of the Project Manager's certificate;

the Project Manager gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which the
maximum amount of liquidated damages can be paid, as defined in the SCC; or if the
Contractor, in the judgment of the Procuring Entity has engaged in Fraud and Corruption, as
defined in paragraph 2.2 a of the Appendix A to the GCC, in competing
for or in executing the Contract, then the Procuring Entity may, after giving fourteen (14) days
written notice to the Contractor, terminate the Contract and expel him from the Site.

57.3 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

57.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and
secure, and leave the Site as soon as reasonably possible.

57.5 When either party to the Contract gives notice of a breach of Contract to the Project Manager for
a cause other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall
decide whether the breach is fundamental or not.

Payment upon Termination

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the
Project Manager shall issue a certificate for the value of the work done and Materials ordered less
advance payments received up to the date of the issue of the certificate and less the percentage
to apply to the value of the work not completed, as specified in the SCC. Additional Liquidated
Damages shall not apply. If the total amount due to the Procuring Entity exceeds any payment
due to the Contractor, the difference shall be a debt payable to the Procuring Entity.

58.2 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental
breach of Contract by the Procuring Entity, the Project Manager shall issue a certificate for the
value of the work done, Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's
costs of protecting and securing the Works, and less advance payments received up to the date
of the certificate.



Property

59.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Procuring Entity if the Contract is terminated because of the Contractor's
default.

Release from Performance

60.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of either the Procuring Entity or the Contractor, the Project Manager shall certify that the
Contract has been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which a commitment was made.
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring
Entity prior to issuance of the bidding document. Schedules and reports to be provided by the Procuring
Entity should be annexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of
GC Clause Contract

A. General

GCC 1.1 (q) ! The Procuring Entity is COUNTY GOVERNMENT OF KILIFI

GCC 1.1 (u) | The Intended Completion Date for the whole of the Works shall be
.......................... [insert date]

GCC1.1(X) The Project Manager is The County Works Officer, Department of Roads

Transport and Public Works- County Government of Kilifi.

GCC 1.1 (2) The Site is located at RABAI HEALTH CENTRE IN RABAI KISURUTINI WARD and

is defined in drawings NO. ...cvcvivirieiiirrirrre e, [insert numbers]

GCC 1.1 (cc) | The Start Date shall De .....cueiiiiiiii v [insert date].

GCC 1.1(99) | The Works consist of:
The works to be carried out under this contract involves; Demolitions and
alterations, making good disturbed surfaces, Superstructure concrete,
Walling, Roofing, Doors, Windows, Fixtures and Fittings, Finishes,
Rehabilitation of both mechanical and electrical services

GCC 2.2 Sectional ComPIELIONS @re: ........iuiii e

....................................................................... [insert nature and dates, if appropriate]

GCC5.1 The Project manager may delegate any of his duties and responsibilities.

GCC 8.1 Schedule of other contractors: N/A

GCC9.1 Key Personnel
GCC 9.1 is replaced with the following:

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of
the Special Conditions of Contract. The Contractor shall employ the Key
Personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project
Manager. The Project Manager shall approve any proposed replacement
of Key Personnel and equipment only if their relevant qualifications or

characteristics are substantially equal to or better than those proposed in

the Bid.

[insert the name/s of each Key Personnel agreed by the Procuring Entity prior
to Contract signature.]

GCC13.1 The minimum insurance amounts and deductibles shall be:

(a) for loss or damage to the Works, Plant and Materials: [insert amounts].

(b) For loss or damage to Equipment: [insert amounts].

(c) forloss or damage to property (except the Works, Plant, Materials, and
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Number of Amendments of, and Supplements to, Clauses in the General Conditions of
GC Clause Contract

Equipment) in connection with Contract [insert amounts].

(d) for personal injury or death:

() of the Contractor's employees: [amount].

(i)  of other people: [amount].

GCC 14.1 |Site Data are: [NOT APPLICABLE]

GCC 20.1 The Site Possession Date(s) shall be: shall be agreed by the Client and Project
Manager.

GCC23.1& Appointing Authority for the Adjudicator: The Chairman or Vice Chairman of
GCC 23.2 any of the following professional institutions;

Architectural Association of Kenya

Institute of Quantity Surveyors of Kenya
Association of Consulting Engineers of Kenya
Chartered Institute of Arbitrators (Kenya Branch)
Institution of Engineers of Kenya

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: To be
agreed upon by the patrties.

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 days
from the date of the Letter of Acceptance.

GCC 26.3 The period between Program updates is 60 days.

The amount to be withheld for late submission of an updated Program is Kshs
10,000.00

C. Quality Control

GCC 34.1 |1The Defects Liability Period is: 180 days.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the
amount to be paid to the Contractor shall be % (insert appropriate

percentage. The percentage is normally up to 50%) of the reduction in the
Contract Price.

GCC 44.1 | The currency of the Procuring Entity’s Country is: Kenya Shillings
GCC 45.1 The Contract is not subject to price adjustment in accordance with GCC Clause 45,
and the following information regarding coefficients does not apply.

The coefficients for adjustment of prices are:
[insert percentage] percent nonadjustable element (coefficient A). (ib)

[insert percentage] percent adjustable element (coefficient B).

The Index | for shall be [insert index].

GCC 46.1 ‘The proportion of payments retained is 10%
GCC47.1 |The liquidated damages for the whole of the Works are 0.10% per day. The
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Amendments of, and Supplements to, Clauses in the General Conditions of

ajise Contraqt

maximum amount of liquidated damages for the whole of the Works is 5% of the
final Contract Price.

GCC 48.1 The Bonus for the whole of the Works is 0% per day. The maximum amount of
Bonus for the whole of the Works is 0% of the final Contract Price.

GCC49.1 The Advance Payments shall be: [insert amount(s)] and shall be paid to the
Contractor no later than [insert date(s)]. NOT APPLICABLE

GCC50.1 The Performance Security amount is Kenya Shillings Six Hundred and

Ninety-Eight Thousand Seven Hundred (Kshs. 698,700.00) denominated in
the types and proportions of the currencies in which the Contract Price is payable, or
in a freely convertible currency acceptable to the Procuring Entity]

(a) Performance Security — Bank Guarantee: in the amount(s) of [insert related
figure(s)] percent of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

(b) Performance Security — Performance Bond: in the amount(s) of [insert
related figure(s)] percent of the Accepted Contract Amount and in the same
currency(ies) of the Accepted Contract Amount.

E. Finishing the Contract

GCC56.1 The date by which operating and maintenance manuals are required is on
practical completion.
The date by which “as built” drawings are required is before the expiry of the
defects liability period

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating
and maintenance manuals by the date required in GCC 58.1 is Kenya
Shillings Fifty Thousand (Kshs. 50,000.00).

GCC 57.2 (g) | The maximum number of days is: 50 days

GCC58.1 The percentage to apply to the value of the work not completed, representing the

Procuring Entity’s additional cost for completing the Works, is 20%.
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the

format below.

FORMAT

For the attention of Tenderer's Authorized Representative
Name: [insert Authorized Representative's name]
Address: [insert Authorized Representative's Address]
Telephone: [insert Authorized Representative's telephone/fax numbers]
Email Address: [insert Authorized Representative's email address]

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification
must be sent to all Tenderers simultaneously. This means on the same date and as close to the

same time as possible.]

Date of transmission: [email] on [date] (local time) This

Notification is sent by (Name and designation)

Notification of Intention to Award

Procuring Entity: [insert the name of the Procuring Entity]
Project: [insert name of project]

Contract title: [insert the name of the contract]

Country: [insert country where ITT is issued]

ITT No: [insert ITT reference number from Procurement Plan]

This Noaotification of Intention to Award (Notification) notifies you of our decision to award the above
contract. The transmission of this Notification begins the Standstill Period. During the Standstill

Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
The successful tenderer
O A [ A [ A [
ame of successful Tender

>
>

{ A [
ddress of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings

words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the
evaluated price as well as the Tender price as read out. For Tenders not evaluated, give one main

reason the Tender was unsuccessful.
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SNo | Name of

Tender

Tender’s evaluated

One Reason Why not

Tender Price as price (Note a) Evaluated
read out
11
12
13
|4
5

(Note a) State NE if not evaluated

How to request a debriefing

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local

time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you
decide to request a debriefing your written request must be made within three (5) Business
Days of receipt of this Natification of Intention to Award.
Provide the contract name, reference number, name of the Tenderer, contact details; and
address the request for debriefing as follows:

[

A [

A

ttention: [insert full name of person, if applicable]

[

A [

A

itle/position: [insert title/position]

[

A [

A

gency: [insert name of Procuring Entity]

[]

A [

A

mail address: [insert email address]

[

[]

A

A

A

A

[

0

If your request for a debriefing is received within the 3 Days deadline, we will provide the
debriefing within five (3) Business Days of receipt of your request. If we are unable to provide
the debriefing within this period, the Standstill Period shall be extended by five (3) Days after the
date that the debriefing is provided. If this happens, we will notify you and confirm the date that
the extended Standstill Period will end.
The debriefing may be in writing, by phone, video conference call or in person. We shall
promptly advise you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this
case, we will provide the debriefing as soon as practicable, and normally no later than fifteen
(15) Days from the date of publication of the Contract Award Notice.

How to make a complaint

Period: Procurement-related Complaint challenging the decision to award shall be submitted by
midnight, [insert date] (local time).
Provide the contract name, reference number, name of the Tenderer, contact details; and
address the Procurement-related Complaint as follows:

O A [ A
ttention: [insert full name of person, if applicable]

O A [ A
itle/position: [insert title/position]

0 A [ A
gency: [insert name of Procuring Entity]

0 A [ A

mail address: [insert email address]
At this point in the procurement process, you may submit a Procurement-related Complaint
challenging the decision to award the contract. You do not need to have requested, or received,

[]

[]

[]

[]

>

>

>

[]

[]

[

[



a debriefing before making this complaint. Your complaint must be submitted within the
Standstill Period and received by us before the Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act
2015 and its Regulations available from the Website info@ppra.go.ke or
complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.




There are four essential requirements:
You must be an 'interested party'. In this case, that means a Tenderer who submitted a
Tender in this tendering process, and is the recipient of a Notification of Intention to Award.

The complaint can only challenge the decision to award the contract.
You must submit the complaint within the period stated above.

You must include, in your complaint, all of the information required to support your
complaint.

Standstill Period

DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

The Standstill Period lasts ten (14) Days after the date of transmission of this
Notification of Intention to Award.
The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On
behalf of the Procuring Entity:

Signature: Name:

Title/position: Telephone:  Email:
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FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF.............. 20.........

AND

IWe. ..o ,the above named Applicant(s), of address: Physical address................ P.O.Box No.............
Tel. No........ Email ............... , hereby request the Public Procurement Administrative Review Board to review the
whole/part of the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ........c.eeeiies (Applicant) Dated on................ dayof ............... /...20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on............ day
of i 20

SIGNED

Board Secretary
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FORM NO 3: LETTER OF AWARD

[letterhead paper of the Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and
identification number, as given in the Contract Data] for the Accepted Contract Amount [amount in
numbers and words] [name of currency], as corrected and modified in accordance with the Instructions to
Tenderers, is hereby accepted by .................. (name of Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions
of Contract, using, for that purpose, one of the Performance Security Forms included in Section VIII,
Contract Forms, of the Tender Document.
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FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of ,20,
between

of (hereinafter “the Procuring
Entity”), of the one part, and of

( hereinafter “the Contractor”), of

the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and
completion of these Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

In this Agreement words and expressions shall have the same meanings as are respectively assigned
to them in the Contract documents referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement. This Agreement shall prevail over all other Contract documents.
the Letter of Acceptance

the Letter of Tender
¢) theaddendaNos (if any)
the Special Conditions of Contract
the General Conditions of Contract;
the Specifications
the Drawings; and
the completed Schedules and any other documents forming part of the contract.

In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in
this Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and
to remedy defects therein in conformity in all respects with the provisions of the Contract.

The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein, the Contract Price or such other sum
as may become payable under the provisions of the Contract at the times and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with
the Laws of Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]
[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1. We have been informed that (hereinafter called
"the Contractor") has entered into Contract No. dated with
(name of Procuring Entity) (the Procuring Entity as the Beneficiary), for the

execution of
(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance
guarantee is required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in words ),* such sum being
payable in the types and proportions of currencies in which the Contract Price is payable, upon
receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the
demand, stating that the Applicant is in breach of its obligation(s) under the Contract, without the
Beneficiary needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Day of ............ , 2......2, and any demand for
payment under it must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be
deleted from the final product.

The Guarantor shall insert an amount reﬁresenting the percentage of the
Acce ted Contract Amount SpeCIerd n t € Letter of Acceptance, less provisional sums, if any, and

enominated either in the currency of the Contract or a freely convertible currency acceptable to the Beneficial

Insert the date twenty-eight days after the e>_<pectec?v ‘completion date
as described in GC Clause 11.9. The Procuring entity shouid note that in the event of an

extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from the
Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee
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FORM No. 6 - PERFORMANCE SECURITY

[Option 2— Performance Bond]

[Note: Procuring Entities are advised to use Performance Security — Unconditional Demand Bank

Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder to action]

[Guarantor letterhead or SWIFT identifier code]

Beneficiary: [insert name and Address of Procuring Entity]

Date: [Insert date of issue].
PERFORMANCE BOND No.:

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

By this Bond as Principal (hereinafter called “the
Contractor”) and ] as Surety
(hereinafter called “the Surety”), are held and firmly bound unto ] as
Obligee (hereinafter called “the Procuring Entity”) in the amount of for

the payment of which sum well and truly to be made in the types and proportions of currencies in which
the Contract Price is payable, the Contractor and the Surety bind themselves, their heirs, executors,

administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity
dated the

day of , 20 , for in accordance with the documents, plans, specifications, and
amendments thereto, which to the extent herein provided for, are by reference made part hereof and

are hereinafter referred to as the Contract.

NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and
faithfully perform the said Contract (including any amendments thereto), then this obligation shall be
null and void; otherwise, it shall remain in full force and effect. Whenever the Contractor shall be,
and declared by the Procuring Entity to be, in default under the Contract, the Procuring Entity having
performed the Procuring Entity's obligations thereunder, the Surety may promptly remedy the

default, or shall promptly:

complete the Contract in accordance with its terms and conditions; or

obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for
completing the Contract in accordance with its terms and conditions, and upon determination by
the Procuring Entity and the Surety of the lowest responsive Tenderers, arrange for a Contract
between such Tenderer, and Procuring Entity and make available as work progresses (even
though there should be a default or a succession of defaults under the Contract or Contracts of
completion arranged under this paragraph) sufficient funds to pay the cost of completion less
the Balance of the Contract Price; but not exceeding, including other costs and damages for
which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof.
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the total
amount payable by Procuring Entity to Contractor under the Contract, less the amount properly
paid by Procuring Entity to Contractor; or

pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in
accordance with its terms and conditions up to a total not exceeding the amount of this Bond.

The Surety shall not be liable for a greater sum than the specified penalty of this Bond.

Any suit under this Bond must be instituted before the expiration of one year from the date of the

issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use
of any person or corporation other than the Procuring Entity named herein or the heirs, executors,

administrators, successors, and assigns of the Procuring Entity.

In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and the Surety has

caused these presents to be sealed with his corporate seal duly attested by the
signature of his legal representative, this day of 20
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SIGNED ON

presence of

SIGNED ON

on behalf of By in the capacity of In the

on behalf of By in the capacity of

In the presence of
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FORM NO. 7 - ADVANCE PAYMENT SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]
Date: [Insert date of issue]
ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number]
Guarantor: [Insert name and address of place of issue, unless indicated in the
letterhead]
1.  We have been informed that (hereinafter called “the Contractor”) has entered
into Contract No. dated with
the Beneficiary, for the execution of (hereinafter called "the Contract”).
Furthermore, we understand that, according to the conditions of the Contract, an advance payment
in the sum
(in words) is to be made against an advance payment guarantee.
At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of (in
words )! upon receipt by us of the

Beneficiary's complying demand supported by the Beneficiary's statement, whether in the demand
itself or in a separate signed document accompanying or identifying the demand, stating either that
the Applicant:
has used the advance payment for purposes other than the costs of mobilization in respect of
the Works; or
has failed to repay the advance payment in accordance with the Contract conditions,
specifying the amount which the Applicant has failed to repay.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the advance payment referred to above
has been credited to the Contractor on its account number at

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance
payment repaid by the Contractor as specified in copies of interim statements or payment
certificates which shall be presented to us. This guarantee shall expire, at the latest, upon our
receipt of a copy of the interim payment certificate indicating that ninety (90) percent of the Accepted
Contract Amount, less provisional sums, has been certified for
payment, or on the day of , 2 ,2 whichever is earlier. Consequently, any demand for payment under
this guarantee must be received by us at this office on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months][one year], in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

The Guarantor shall insert an amount representing the amount of the advance payment and denominated either in the currency of the advance

payment as specified

in the Contract.

2Insert the expected expiration date of the Time for Completion. The Procuring Entity should note that in the event of an extension of the time for completion
of the Contract, the Procuring Entity would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee.
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FORM NO. 8 - RETENTION MONEY SECURITY

[Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [Insert name and Address of Procuring Entity]

Date: [Insert date of issue]

Advance payment guarantee no. [Insert guarantee reference number]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1.

We have been informed that [insert name of Contractor, which in the case of a joint
venture shall be the name of the joint venture] (hereinafter called "the Contractor") has

entered into Contract No.
[insert reference number of the contract] dated with the Beneficiary, for
the execution of [insert name of contract

and brief description of Works] (hereinafter called "the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains
moneys up to the limit set forth in the Contract (“the Retention Money”), and that when the Taking-
Over Certificate has been issued under the Contract and the first half of the Retention Money has
been certified for payment, and payment of [insert the second half of the Retention Money] is to be
made against a Retention Money guarantee.

At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the
Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures]
([insert amount in words ])* upon receipt by us of the Beneficiary's complying demand supported by
the Beneficiary's statement, whether in the demand itself or in a separate signed document
accompanying or identifying the demand, stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or show grounds for your demand or the sum
specified therein.

A demand under this guarantee may be presented as from the presentation to the Guarantor of
a certificate from the Beneficiary's bank stating that the second half of the Retention Money as
referred to above has been credited to the Contractor on its account number at [insert
name and address of Applicant's bank]. B}

This guarantee shall expire no later thanthe ...............ccccccois Day of ..o
2 2, and any demand for payment under it must be received by us at the office |nd|cated

above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six
months] [one year], in response to the Beneficiary's written request for such extension, such request
to be presented to the Guarantor before the expiry of the guarantee.

[Name of Authorized Official, signature(s) and seals/stamps]

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted
from the final product.

The Guarantor shall insert an amount representing the amount of the second half of the Retention Money.

2Insert a date that is twenty-eight days after the expiry of retention period after the actual completion date of the contract. The Procuring Entity should note
that in the event of an extension of this date for completion of the Contract, the Procuring Entity would need to request an extension of this guarantee from
the Guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee.
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership
information to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns
or controls the Tenderer by meeting one or more of the following conditions:

Directly or indirectly holding 25% or more of the shares.

Directly or in directly holding 25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no]

Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish

additional information on beneficial ownership: [select one option as applicable and delete the
options that are not applicable]

We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Directly or Directly or Directly or indirectly having the

Owner indirectly indirectly holding right to appoint a majority of the
holding 25% or 25 % or more of the board of the directors or an
more of the Voting Rights equivalent governing body of the
shares (Yes / No) Tenderer
(Yes / No) (Yes / No)

[include full name

(last, middle,

first), nationality,

country of

residence]

OR

We declare that there is no Beneficial Owner meeting one or more of the following conditions:

directly or indirectly holding 25% or more of the shares. Directly or indirectly holding 25% or more of the
voting rights. Directly or indirectly having the right to appoint a majority of the board of directors or
equivalent governing body of the Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following
conditions. [If this option is selected, the Tenderer shall provide explanation on why it is unable to identify
any Beneficial Owner]
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Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of
the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing
body of the Tenderer]”
Name of the Tenderer: ...................... *[insert complete name of the Tenderer]

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of
person duly authorized to sign the Tender]

Title of the person signing the Tender: ...................... [insert complete title of the person signing the
Tender]
Signature of the person named above: ....................... [insert signature of person whose name and capacity

are shown above]

Date signed ....................... [insert date of signing] day of....................... [Insert month], [insert year]
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Public Procurement Regulatory Authority (PPRA) National
Bank Building, 11th Floor, Harambee Avenue
P.O Box 58535- 00200, Nairobi Kenya
Telephone: +254 020 3244000, 2213106/7
Email: info@ppra.go.ke Website: www.ppra.go.ke
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SECTION V

SPECIFICATIONS AND PRICING NOTES

The contractor should read carefully the following specification for

workmanship prepared in accordance with standard specifications for
building works 1976

The contractor should read carefully the following specification for

workmanship Edition prepared by the Department of Public Works

A.l.

A.2

A.3

GENARAL ITEMS

Materials Generally

All materials used on the works shall be new and of the qualities and kinds
specified herein and equal to approved samples. Deliveries shall be made
sufficiently in advance to enable samples to be taken and tested if required.
No materials shall be used until approved and all materials which are not
approved or which are damaged, contaminated or have deteriorated in any
way or do not comply in any way with the requirements of this specification
shall be rejected and shall be immediately removed from the site at the
Contractors expense.

Material for which there is a Kenya Bureau of Standard specification

All materials used in the works for which a Kenya Bureau of Standards
Specification has been published shall conform with the latest edition
thereof in every way. The Architect reserves the right to demand that the
Contractor shall obtain at his own expense a certificate in respect of any
materials to state that is in accordance with the Kenya Bureau of Standard
specification.

Materials for which there is no Kenya Bureau of Standards
specification

All materials used in the works for which no Kenya Bureau of Standards
specification has been published shall conform with the British Standards
Specification for such materials. If there are no published standards as
specified for any materials, the quality of such materials shall be generally
of a standard equal to those for which there is a Kenya Bureau of
Standards or British Standard specification.



B.1

B.2

B.3

B.4

B.5

EXCAVATION AND EARTHWORK

Site Clearance

Site Clearance shall include the cutting down of all trees, stumps, bushes,
vegetation and rubbish, burning the debris arising in approved locations
and carting remaining material to a tip provided by the Contractor.

Nature of the Soil

The Contractor is advised to visit the site and ascertain the nature of the
ground to be excavated and he shall price accordingly and no claim will be
allowed for want of knowledge in this respect.

Rates for excavation shall include for excavation in soil, earth, black cotton,
sandy soil, Murram, tuff, soft rock, boulders or whatever other subsoil is
encountered except hard rock as defined below.

Foundation Excavations

The foundation trenches and column bases shall be excavated to the
widths and depths of the concrete foundations shown on the drawings or to
such widths and depths as the Engineer may instruct after examination of
the excavations. Quantities of all excavations shall be measured and
valued by the Quantity Surveyor and any difference between such
measurements and the measurements herein given shall be dealt with as a
variation to the Contract.

If however, the Contractor excavates to any greater depths than shown in
the drawings or as instructed by the Engineer, then he shall at his own
expense fill in such extra depth of excavation with concrete as specified for
the foundations to the satisfaction of the Engineer. The Contractor shall not
be paid for the cost of any excavation executed deeper or wider than
shown on the drawings or instructed by the Engineer nor the cost of back
filling such excavation or disposing of surplus.

Surplus Soil Disposal

Excavated material not required for subsequent refilling shall be removed to
areas off site which shall be approved by the Architect.

Top Soil for Spreading

Where required in the Bills of Quantities, top soil required for subsequent
spreading over finished work shall be especially selected and shall be
dumped in special heaps as indicated by the Architect. Such top soil shall
be reasonably free from vegetation to the



B.6

B.7

B.8

satisfaction of the Architect and shall be compacted as little as possible in
the heaps.

Filling under Surface Beds in Buildings
1) Murram filling

Murram for filling as base course shall be from an approved source and of
the highest quality. It shall be laid in layers not less than 150mm thick and
not greater than 230mm thick prior to compaction. Water will be applied to
0O.M.O. and each layer will be thoroughly compacted by at least 8 passes of
a 10 tonne smooth wheeled roller or a 2 tonne vibrating roller until all
movement ceases and 100% C.B.R. is obtained.

i) Hardcore filling

Hardcore filling shall be crushed rock, broken concrete or other approved
hard granular materials broken to pass not greater than a 150mm ring or to
be 75% of the finished thickness of the layers being compacted whichever
is the less and graded so that it can be easily and thoroughly compacted by
rolling. The filling is to be laid in layers each of a consolidated thickness not
exceeding 230mm.

Anti-termite treatment

Where described the top surface of filling shall be treated with Gladiator T
C Pesticides to be supplied and applied by Rentokil Ltd. P.O. Box 44360,
Nairobi or other equal and approved firm strictly in accordance with the
satisfaction of the Architect. The Contractor must destroy any termite nests
found within the perimeter of the building and within 20 metres from the
building externally and take out and destroy queens, impregnate holes and
tunnels with approved insecticide and backfill with hard material, well
rammed and consolidated. The specialist shall be required to issue a 10
year guarantee to the Employer.

Polythene Sheeting

Polythene sheeting shall be produced by an approved manufactuer. Joints
in sheeting shall be treble folded with a 150mm fold and taped at 300mm
intervals with 50mm wide back plastic adhesive tapes. The sheeting shall
not stretched but shall be laid with sufficient wrinkles to permit shrinkage up
to 15%.

The Contractor shall ensure that the membrane is not pierced buying laying
and concreting.



B.9 Existing Services

Before commencing works, the Contractor shall at his own expense
ascertain in writing from the relevant Local Authorities and all other Public
bodies, companies and persons who may be affected, the position and
depths of their respective ducts, cables, mains or pipes and appurtenance.
He shall thereupon search for and locate such services.

Active existing services shall be adequately protected from damage or
relocated as directed by the Architect. Inactive services shall be removed or
sealed off in accordance with the direction of the Architect

B.10 Protection

The Contractor shall protect all graded and filled areas from the actions of
the elements. Any settlement or washing away that occur prior to
acceptance of the works shall be repaired and grades re-established to the
required elevations and slopes.

CONCRETE WORK

C1l Codes of Practice

All workmanship, materials, tests and performances in connection with
reinforced concrete shall be in conformity with the latest edition of the
British Standard for concrete works B.S. 8110 partsl &2, B.S. 8004, B.S.
8007) and any other approved Local and International Standards. Where
inconsistency exists between these preambles and these Standards, the
Contractor shall notify the Engineer in good time for his Clarification as to
which of the two implications on the Contract.

C.2 Supervision

A competent person approved by the Engineer shall be employed by the
Contractor whose duty will be to supervise all stages in the preparation and
placing of the concrete. All cubes shall be made and site tests carried out
under his direct supervision on Consultation with the Engineer.

C.3 Cement

Cement unless otherwise specified shall be ordinary Portland Cement of a
brand and source approved by the Engineer and shall comply with the
requirements of K.S.02-21. A manufacturers certificate of test in
accordance with K.S.02-21 shall be supplied for each consignment
delivered to the Site.



C4a Aggregate

Aggregates shall conform with the requirement K.S.02-95 and all the
proposed sources, types and grading test results of all aggregates are to be
approved in all respects by the Engineer before work commences.

If in the opinion of the Engineer the aggregate meets with the above
requirements but is dirty or adulterated in any manner it shall be screened
and/or washed with clean water at the Contractors expense.

Aggregate shall be delivered to the Site in their prescribed sizes or
gradings and shall be stock-piled on paved areas to boarded platforms in
separate units to avoid intermixing. On no account shall premixed cores
aggregates be brought to the patching plant. On no account shall
aggregates be stock-piled on the ground.

C.5 Water

The water used for mixing concrete shall be from an approved source,
clean, fresh and free from harmful matter and comply with the requirements
of B.S.3148

C.6 Quality Control at Works Stage

Once the concrete mix is accepted from preliminary to works stage, the
principal basis of control shall be analysis of the cube test results at 28
days.

C.7 Cement

The Quantity of cement shall be measured by weight. Where delivered in
bags, each batch of concrete is to contain one or more bags of cement in
accordance with the proportions specified. For non-structural concrete,
volume batching may be used as indicated below:

Class of concrete 15 10
Nominal mix by volume 1:3:6 1:4:8
Cubic metres of fine aggregate

Per 50kg bag of cement 0.12 0.16
Cubic metres of coarse aggregate

Per 50kg bag of cement 0.24 0.32

Max. size of coarse aggregate 40mm* 40mm* *or 20mm for blinding
concrete where described.



C.8

C.9

C.10

Where batching is by volume, approved gauge boxes of such a size as will
give the correct proportions shall be used, and full account shall be taken of
bulking due to high moisture content.

Construction Joints

Construction joints shall be permitted only at the positions predetermined
on the drawings or as instructed on the site by the Engineer. In general
they shall be located at points of minimum shear, viz, vertical at, or near
midspans of slabs, ribs and deems.

Faulty Concrete

Any concrete which fails to comply with these Preambles, or which shows
signs or setting before it is placed small be taken out and removed from the
bite, where concrete is round to be defective after it has set the concrete
shall be cut out and replaced in accordance with the Engineers instructions.
On no account shall any faulty, honeycombed, or otherwise defective
concrete be repaired or patched until the Engineer has made an inspection
and issued instructions for the repair.

Steel reinforcement

The steel reinforcement shall comply with the latest requirements of the
following British Standards:

Hot rolled MS for the Reinforcement Concrete KS 02-22
Hot rolled MS for the Reinforcement Concretee KS 4449
Cold worked H.Y. steel for the Reinforcement Concretee BS
4461

Hard drawn steel Wire BS 4482

C.11 Fabric Reinforcement

C.12

C.13

Fabric reinforcement shall be electrically cross-welded steel wire mesh
reinforcement to B.S. 4483 and of the size and weight specified and made
of wire to B.S. 4482.

Fixing Steel Reinforcement

Reinforcement shall be accurately bent to the shapes and dimensions
shown on the Drawings and Schedules and in accordance with B.S. 4466
and B.S. 8110. reinforcement must be cut and bent cold and no welded
joints will be permitted unless to detailed or directed by the Engineer.

Formwork

The method and system of formwork which the Contractor proposed to use
shall be approved by the Engineer before construction commences.



D.1

D.2

D.3

D.4

D.5

D.6

Formwork shall be substantially and rigidly constructed of timber, steel,
plastic, precast concrete or other approved material.

All timber formwork shall be good, sound, clean, sawn, well-seasoned
timber free from warps and loose knots and of scantlings sufficiently strong
for their purpose.

WALLING

MATERIALS
Cement
Cement used for making mortar shall be as described in concrete work.

Lime

The lime for making mortar shall be obtained from an approved source and
shall comply with BS 890 Class A for non-hydraulic lime. The lime to be run
to putty in an approved lined pit or container. The water to be first run into
the pit or container and the lime to be added until it is completely
submerged, stirred be first run into the pit or container and the lime to be
added until it is completely submerged, stirred stirred for at least four
weeks. The resulting milk-lime then to be run through a fine sieve and run
into a pit or other container and kept clean and moist for not less than two
weeks before being used in the works.

Sand

Sand used for making mortar shall be clean, well graded siliceous sand of
good sharp hard quality equal to samples which shall be deposited with
and approved by the Architect. It shall be free from lumps of stone, earth,
loam, dust, salt, organic matter and other deleterious substances, passed
through a fine sieve and washed with clean water if so directed by the
Architect.
Water

Shall be as described in Concrete work.

Stone

All stone shall comply with the requirements of CP 121.202 for masonry and

rubble walls respectively except where amended or extended by the
following clauses.

Reinforced Walls

Steel reinforcing bars in walls shall be carefully placed and spacers used to
ensure that a minimum of 20mm cover is given to the reinforcement unless
otherwise specified. Horizontal reinforcement in mortar joints shall be laid
such that the reinforcement is not in contact with the blocks or stone.



D.7

D.8

D.9

E.l

E.2

E.3

E.4

E.5

Wall Ties

Wall ties shall be provided to connect walls to steel or concrete columns
and beams to connect two unbounded leaves of wall. Wall ties shall be
provided at 450mm centres both vertically and 900mm centres horizontally
and shall be staggered when used to connect two leaves of unbounded
wall. Wall ties shall be embedded into each material by a minimum of
50mm

Fair Face

All concrete and hollow blockwork described as finished with a fair face is
to be built to a true and even face with the joints finished as specified
hereinafter.
Pointing

Pointing of walls shall be prepared for pointing by raking out all loose or
friable material to a minimum of 15mm to form a square recess. The joints
shall then be wetted and new mortar shall be forced into the joints and
finished as directed.

GLAZING
MATERIALS
General

Glass used in glazing and for mirrors shall be best quality clear glass free
from visible defects so that to afford uninterrupted vision or reflection as
appropriate and without obvious distortion.

Standards

Glass for glazing and mirrors shall be approved manufacture and is to
comply with B.S. 952 in all respects free from flaws, bubbles, specks and
other imperfections.

Clear sheet glass etc.

The clear sheet glass shall be ordinary glazing (OG) quality.
Obscured Glass

To be of type described and as approved Architect.
Putty

The putty for glazing to wood sashes is to be linseed oil putty all as B.S.
644. Workmanship



E.6

F.1

F.2

F.3

F.4

F.5

F.6

General

Glazing of all types in all locations shall be carefully executed by artisans
skilled in this type of work and in conformance with the recommendations of
CP 152. Glazing shall be carefully fitted so that it is not subject to pressure
and stresses imposed by being an overtight fit within framing.

METALWORK
MATERIALS
Generally

All materials shall be the best of their respective kinds free from defects
and all work is to be carried out in the most workmanlike manner and
strictly as directed by the Architect. The materials in all stages of
transportation, handling and stacking shall be kept clean and prevented
from injury by breaking, bending or distortion and weather action.

Mild Steel
Mild steel shall comply with B.S. 15.

Hollow Section Tubing

Square and rectangular hollow section tubing shall be hot rolled mild steel
in accordance with Grade 43C of B.S.4360.
Bolts, Nuts and Washers

These shall be fabricated from materials which comply with B.S.15 and
each manufactured item shall comply with the appropriate B.S.

Galvanized Sheet Steel

To be No.24 S.W.G. of approved manufacture to B.S. 2989 of quality mild
steel sheets cold rolled close annealed patent flattened and hot dip
galvanized.

Stainless Steel

Stainless steel tube shall be Asthenic steel B.S. comparable to B.S. 1449
Type 316 S 16



F.7

F.8

F.9

F.10

G.1

Steel Grilles

Steel Grilles shall be manufactured from section confirming with
B.S.990 of heavy-duty sections of the metric W20 range of approved

manufacture and design approved by the Architect.

After manufacture and before delivery to site steel windows are to be
hot galvanized by dipping in a bath of molten zinc or painted with one

coat primer.
WORKMANSHIP

Welding

All welding is to be in accordance with the requirements of B.S.1856
and 938 and the electrodes shall comply with B.S. 639

Painting

All steel is to be wire brushed and any loose scale, dirt or grease shall
be removed before any painting is commenced. One coat of red oxide

primer type A to B.S. 2523 shall be applied at the shop.

Any damage to the printing paint shall be made good to the Architects
satisfaction.

Fixing of Steel Grilles

Fixing of metal grilles shall include for assembling and fixing, including
screwing to sub-frames or cutting mortices for lugs in concrete or
walling and running with cement mortar 91:4), bedding frames in
similar mortar, pointing in mastic, bedding sills, transoms and
mullions in mastic, making good finishing’s around both sides and

fixing, and adjusting all fittings and frames.
FLOOR, WALL AND CEILING FINISHING
PLASTERWORK

Generally

Render, both internal and external shall be cement and sand in the
proportions 1:4 finished to the thickness specified.

Plaster shall consist of an undercoat of 1 part cement to 6 parts sand by
volume, and a finishing coat of 1 part cement to 10 parts lime putty. Each
coat shall be finished to the thickness specified.



G.2

G.3

G.4

G.5

G.6

G.7

G.8

Cement

Ordinary Portland cement and shall comply with K.S. 02-21. White and
coloured cements shall comply with B.S. 12 and be obtained from an
approved manufacturer.

Lime

Lime shall be prepared from hydrated lime complying with B.S. 890, Part 2.

Sands

Sands for cement and lime mixes shall comply with B.S. 1199, Table 1.

Water

Water shall be clean and kept free from all impurities.

Mixing of materials

All materials shall be thoroughly mixed in the proportions described.

No mixes of plasters, other than described shall be used.

Period between coats

Cement - lime undercoats shall be allowed to dry out thoroughly before a
further coat is applied.

Surfaces of beds and backings

Screeded beds for insitu finishings of floor finishings bedded in mortar, shall
be left rough from the screeding board.

Floated beds for inflexible floor finishings bedded in mastic, shall be left
with a plain untextured surface.

Trowelled beds for flexible finishings shall be finished smooth and free from
score marks, grooves or depressions.

Screeded backings for insitu wall finishings or wall finishings bedded in
mortar shall be scratched for key.

Floated backings for inflexible wall finishings fixed with adhesive shall be
left with a plain surface.

Trowelled backings for flexible wall finishings shall be finished smooth and
free from score marks or depressions.



G.9

Beds and Backings for finishings by specialists shall be to the approval of
the specialist.

Preparation of surfaces
All surfaces to receive the finishings in this section shall be thoroughly

cleaned. Screeds to receive finishings bedded in mortar shall be well
wetted before laying is commenced

PAINTNG AND DECORATING

H.1

H.2

H.3

H.4

H.5

MATERIALS
Colour range

Painting and decorative schemes shall be carried out in colours selected by
the Architect from the approved range of colours.

Approval of brands

The Contractor shall seek, in writing, approval from the Architect for all
brands of paint he wishes to use.

Quality of Products

Where a type of paint is produced by the Manufacturer in more than one
quality, only paints and materials of the first or best quality shall be used in
the works. The container label shall indicate clearly the quality of the paint
being used.

Where it is not evident that the first or best quality of paint is being used,
the Architect will order the removal of such materials from the site and
rectification of any work executed with those materials, all at the
Contractors expense.

Same makers materials used for coating

While materials for the work may be obtained from several makers,
undercoats and finishing coats for a particular surface must be obtained
from the same maker, (i.e. one makers undercoat).

Remedying defects due to defective materials

All materials, which in the opinion of the Architect are unsatisfactory shall
be immediately removed from the site and any work executed with such
defective materials shall be made good by the Contractor, at his expense,
to the satisfaction of the Architect.



H.6

H.7

H.8

H.9

H.10

H.11

H.12

Emulsion paint

Emulsion paint (interior and/or exterior), shall have a P.V.A. base and shall
be of an approved brand. The first coat shall be thinned in accordance with
the manufactures instructions. Where described as applied externally, the
paint shall incorporate an approved fungicide to prevent fungus growth.

Black bituminous paint

Black bituminous paint shall comply with B.S. 3416, Type 1 for general use,
Type ii for drinking water tanks.

Primer for iron and steelwork

Primer for iron and steelwork shall be:-
Lead based priming paint complying with B.S. 2523, Type B.
Calcium plumbate priming paint complying with B.S. 3698, Type

A.

Primer for woodwork

Primer for internal woodwork, other than the internal surfaces of external
doors, windows and their frames and backs of frames and linings, etc. in
contact with masonry, concrete or plaster, shall be leadless white or light
grey priming paint not darker than 9-093 of B.S. 4800 which shall be
compatible with the subsequent coats and obtained from the same maker.

Oil paints

Hard gloss, semi-gloss matt and flat oil paints, and respective undercoats,
shall be approved quality, as appropriate.

Polyurethane lacquer

Polyurethane lacquer shall be an approved single pack or two pack lacquer
as described of interior or exterior quality, as appropriate.

Plaster, rendering, concrete blockwork and brickwork

All plaster or mortar splashes, etc shall be removed from plaster rendering,
concrete, block work and brickwork by careful scraping; all holes, cracks,
etc., shall be stopped and the whole of the surfaces shall be brushed down
to remove dust and loose materials. In addition, all traces of mould oil shall
be removed from concrete surfaces by scrubbing with water and detergent
and rinsing with clean water to remove all detergent.



H.13

H.14

H.15

H.16

H.17

H.18

H.19

Iron and steel

Before fixing, all rust and scale shall be removed from iron and steel
surfaces by wire-brushing, scraping, hammering, flame cleaning etc.

Hardwood

All dirt and grease shall be removed from hardwood surfaces. After priming,
all nail holes and other imperfections shall be stopped.

Fibreboard

All dirt shall be brushed off from fibreboard surfaces. After priming all nail
holes and other imperfections shall be stopped.

Plywood

Surfaces of plywood to be painted shall be filled as required with a plaster
based filler for internal work, and a filler as described in stopping here
before for external work, and then rubbed down and all dust and loose
materials brushed off.

Woodwork to be painted

Before fixing woodwork, all surfaces which will be visible after fixing shall
be rubbed down and all knots and resin pockets shall be scorched back
and coated with knotting.

After priming and fixing, all nail holes and other imperfections shall be
stopped and the whole surface shall be rubbed down and all dust brushed
off.

Woodwork to receive clear finish

All holes and other imperfections in surfaces to receive a clear finish shall
be stopped and the whole surface shall be rubbed down to a fine satin
finish and all dust brushed off.

Workmanship
Standard of workmanship

Prior to the commencement of internal or external decoration, areas not
exceeding 50 square metres in total area, and designated by the Architect,
shall be completely decorated, and after approval shall be used as a
standard for the whole of the works. Any additional cost involved in carrying
out such decoration in advance of the general work shall be deemed to be
included in the Contract Sum. Such



H.20

H.21

H.22

decorated surfaces shall be made good and touched up as necessary prior
to the handing over of the works.

Stirring of materials

The contents of all cans and containers of all materials must be properly
and thoroughly stirred before and during use and shall be suitably strained
as and when necessary.

Manufacturer’s instructions

All materials shall be used strictly in accordance with instructions issued by
the manufacturers concerned. The addition of thinners, driers or other
materials will only be permitted when specially required by the maker and
the procedure approved by the Architect.

Brush work

Unless otherwise described, all coatings shall be applied by Brush. Written
permission must be obtained from the Architect for the application of
coatings by spray or roller where not so described, and if permission is
granted, such application shall not result in extra cost to the Employer.



PREAMBLES AND PRICING NOTES A.

GENERALLY

All work to be carried out in accordance with the Ministry of Public Works
General Specifications for Building Works issued in 1976 or as qualified or
amended below.

B. MANUFACTURERS’ NAMES

Where manufacturers’ names and catalogue references are given for
guidance to quality and standard only. Alternative manufacturer of equal
quality will be accepted at the discretion of the Project Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to
the sizes specified in the Ministry of Public Works “Specification for Metric
Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
every alternate course

Prices for walling must allow for all costs in preparing, packing and
sending sample blocks for testing as and when required by the Project
Manager.

D. CARPENTRY

The grading rules for cypress shall be the same for podocarpus and all
timber used for structural work shall be select (second grade). All
structural timber must conform to the minimum requirements for moisture
content and preservative treatment and timber prices must allow for
preparing, packing and sending samples for testing when required. Prices
must also include for all nails and fasteners.

E. JOINERY

Cypress for joinery shall be second grade in accordance with the latest
grading rules of the Kenya Government. Where Mahogany is specified,
this refers to prime grade only. The Contractor may with the approval of
the Project Manager; use either Msharagi or Mvuli in lieu of Mahogany but
such approval will be given only in the case of shortages of the hardwoods
specified. Plugging shall be carried out by drilling walling or concrete with
masonry drill and filling with propriety plugs of the correct sizes. Cutting
with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against
damage, nails, screws, framing and bedding in cement mortar as required.
Sizes given for joinery items are nominal sizes and exact dimensions of
doors, etc, must be ascertained on site.



F. IRONMONGERY

Ironmongery shall be specified in the Bills of Quantities or equal and
approved. Prices must include for removing and re-fixing during and after
painting, labeling all keys, and for fixing to hardwood, softwood, concrete
or blockwork. Catalogue references given for ironmongery are for
purposes of indicating quality and size of item(s). Should the Contractor
wish to substitute the specified item(s) with others of equal manufacture,
he must inform the Project Manager and obtain approval in writing.

G. STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Public Works
“Structural Steelwork Specification (1973) and shall be executed by an
approved Sub-contractor.

H. PLASTERWORK AND OTHER FINISHES

All finishing’s shall be as described in the general specifications and in
these Bills of Quantities. Prices for pavings are to include for brushing
concrete clean, wetting and coating with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand
(1:4) backing screed unless otherwise specified in these Bills of Quantities.

l. GLAZING

Where polished plate glass is specified, this refers to general glazing
quality Prices for glazing shall include for priming of rebates before placing
putty. The Contractor will be responsible for replacing any broken or
scratched glass and handing over in perfect condition.

J. PAINTING

Painting shall be applied in accordance with the manufacturers’
instructions. Prices for painting are to include for scaffolding, preparatory
work, priming coats, protection of other works and for cleaning up on
completion. Prices for painting on galvanized metal are to include for
mordant solution as necessary.



PARTICULAR PRELIMINARIES




PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

IMEM DESCRIPTION K.SHS

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read and
understand all preliminary items.

DE$CRIPTION OF THE WORKS

The works to be carried out under this contract involves; The works to be
carried out under this contract involves; Demolitions and alterations, making
good disturbed surfaces, Superstructure concrete, Walling, Roofing, Doors,
Windows, Fixtures and Fittings, Finishes, Rehabilitation of both mechanical
and electrical services

FLOQOR AREAS

The total gross floor area is approximately: Two 2No cubicle pit, each 15
square metres, Block A 280 Square metres, Block B 237 Square
metres. The total gross floor area is given without warranty but for guidance
only.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the
said Conditions.

LOCATION OF SITE

The site of the proposed works is located at Rabai Health Centre in
Rabai Kisuritini Ward. The Contractor is advised to visit the site, to
familiarize with the nature and position of the site. No claims arising from
the Contractor’s failure to do so will be entertained.
The Contractor shall be deemed to have verified for themselves
following:

The nature of the site

The amount of clearing and cutting and fillings and therefore ready with
the right equipment.

The nature of existing communication by road or otherwise.

The availability of land for the erection and positioning of all temporary

structures, plant and materials necessary for the execution of the works.

SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company ‘s
rubberstamp on each and every page of tender document.

Carried to collection

PARTICULAR PRELIMINARIES PP/1



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM | DESCRIPTION |  K.SHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and

as necessary for the adequate propping and protection of existing property,
finishes, workmen employed on the site, employer's agents and the public.
Any damage or loss incurred due to the insufficiency of such protection must
be made good by the Contractor. All protective devices are to be removed
on completion of the works and any necessary making good consequent
upon this is to be excecuted to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before
any alteration or demolition work commences. Prices shall include for all
cleaning and preparatory work to structure and finishes and for making
good to all finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carterd away from
site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal
unless it is certified by the Project Manager that such damage or breakage
was inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and
surplus materials from the site as they accumulate and upon completion of
the works, remove and clear away all plant, equipment, rubbish, unused
materials and stains and leave in a clean and tidy state to the reasonable
satisfaction of the Project Manager.

The whole of the works shall be delivered up clean, complete and in
perfect condition in every respect to the satisfaction of the Project
Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses
due to any of the contract conditions, or by any other reason whatsoever,
he shall present such a claim or intent to claim notice to the PROJECT
MANAGER within the contract period. No claim shall be entertained upon
the expiry of the said contact period.

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM | DESCRIPTION |  K.SHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary page of these

specifications and the tenderer is requested to break down his tender sum
commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruoption of activities
beeing carried out by the Client. The Contractor shall allow in his rates any
expense he deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask
the Contractor not to proceed with the works until some activities within the

site are completed, as the facility will be operating as usual during the
course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of the COUNTY GOVERNMENT OF KILIFI. The Contractor shall
allow in his rates the cost of transporting the demolished materials as
directed.

Carried to collection

PARTICULAR PRELIMINARIES PP/3



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

| ITEM | DESCRIPTION |  K.SHS

PRICING RATES
The tenderer shall include for all costs in executing the whole of the

works, including transport, replacing damaged items, fixing, all to comply
with the said Conditions of Contract.

SEQURITY

The Contractor shall allow for providing adequate security for the works
and the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that

he/she may incur by having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors
and nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The ‘PROJECT MANAGER’ shall strictly monitor the Contractors progress
in relation to the progress chart and should it be found necessary the
‘PROJECT MANAGER’ shall inform the Contractor in writing that his actual
performance on site is not satisfactory .In all such cases the Contractor
shall accelerate his rate of performance production and progress by all
means such as additional labour,plant, e.t.c and working overtime all at his
cost.
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PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with clause
6.00 (as amended) on award of contract of the Instructions to Tenderer’s. No
payment on account for the works executed will be made to the contractor
until he has submitted the Performance Bond to the Project Manager duly
signed, sealed and stamped from an approved Bank.

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to
Tenderer's Page STD/8

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above
must be delivered in the addressed envelope which should be properly
sealed and deposited at the offices as specified in the letter accompanying
these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying
these Tender Documents or as indicated in the advertisement. Tenders
delivered/received later than the above time will not be opened.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act
part 3 Section 21(b) operative from 18t September, 1993 which requires
payment of VAT on all contracts. The Contractor should therefore include

allowance in his rates and prices for prices for VAT and any other
Government taxes currently in force.

NB: VAT shall be added at the Grand Summary page
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PROJECT MANAGERS EXPENSES

The funds reffered to items PP/6A , PP/6C, PP/6E and PP/6G
below shall be disbursed to the concerned officers in advance in
every month or before every site visit in the case of PP/6E, by the

contractor for the duration of the contract

A |Provide mobile phone airtime worth Kenya Shillings Two thousand 160,000.00
(Kshs 2,000.00) only per person per calender month for Eight (8 No.)
Public works Officers (Chief Officer, County Works Officer, Architect,
Quantity Surveyor, Structural Engineer, Mechanical Engineer,
Electrical Engineer and Clerk of Works ) for the duration of the

contract period.

B |Allow for Contractor’s profit and overheads (....... %)

C |Provide Lunch worth Kenya Shillings Two Thousand (Kshs 2,000.00) 240,000.00
only per person per every site visit/ site inspection for Nine (9 No.)
Public works Officers (Chief Officer, County Works Officer, Architect,
Quantity Surveyor, Structural Engineer, Mechanical Engineer,
Electrical Engineer, Clerk of Works and Driver) for the duration of the

contract period.

D |Allow for Contractor’s profit and overheads (....... %)

E [Provide Fuel worth Kenya Shillings Fifty Thousand (Kshs 50,000.00) 50,000.00
only for site visit facilitation for the duration of the contract period.

F |Allow for Contractor’s profit and overheads (....... %)

G |Provide Project Documentation Expenses worth Kenya Shillings 20,000.00
Twenty Thousand (Kshs 20,000.00) only for the project manager and
staff.

Allow for Contractor’s profit and overheads (....... %)
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PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the
Contract Agreement: -

Period of Final Measurement 3 Months From Practical
completion

Defects Liability Period 6 Months from Practical
completion

Date for Possession To be agreed with the Project Manager
Date for Completion ...36.. Weeks from date of Possession
Liquidated and Ascertained At the rate of Kshs.. 30,000... per

week or part thereof
Prime cost sums for WhiCh .......ooeeeiiiiii e
The Contractor desires totender ..........coooeeiiiiiiiii i

Period of Interim Certificates Monthly
Period of Honouring Certificates 30 days
Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%
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COLLECTION

Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5
Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND
SUMMARY

PARTICULAR PRELIMINARIES PP/8
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GENERAL PRELIMINARIES

METHOD OF MEASUREMENT

The Bills of Quantities have been prepared in accordance with the general
Principles of the Standard Method of Measurement of Building Works for
East Africa, Second Edition (Metric), published by the Architectural
Association of Kenya, Chapter of Quantity Surveyors in June 2008.

PRICING ITEMS OF PRELIMINARIES AND PREAMBLES Prices will

be inserted against items of Preliminaries in the Contractor's

priced Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for
the various items in the Bills of Quantities or Specification for all costs
involved in complying with all the requirements for the proper execution of
the whole of the works in the Contract.

ABBREVIATIONS

Throughout these Bills, units of measurement and terms are
abbreviated and shall be all the requirements for the proper
execution of the whole of the works in the Contract.

C.M. Shall mean cubic metre
S.M. Shall mean square metre
L.M. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number

Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published by the
British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as
qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in
each case shall be deemed to include: allowing use of standing
scaffolding, mess rooms, sanitary accommodation and welfare facilities;
provision of special scaffolding where necessary; providing space for office
accommodation and for storage of plant and materials; providing light and
water for their work: clearing away rubbish; unloading checking and
hoisting: providing electric power and removing and replacing duct covers,
pipe casings and the like necessary for the execution and testing of Sub-
Contractors' work and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless
otherwise stated),pay all demurrage charges, load and transport to site
where necessary, unload, store,unpack, assemble as necessary,
distribute to position, hoist and fix only.

EMRLOYER
The "Employer” is KILIFI COUNTY GOVERNMENT

The term "Employer" and "Government" wherever used in the
contract document shall be synonymous

PRQJECT MANAGER

The term "P.M." wherever used in these Bills of Quantities shall be
deemed to imply the Project Manager as defined in Condition 1 of the
Conditions of Contract or such person or persons as may be duly
authorised to represent him on behalf of the Government.

ARGQHITECT

The term "Architect” shall be deemed to mean "The P.M." as defined
above whose address unless otherwise notified is County Architect-Kilifi
county P.O. Box 409 Kilifi
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QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is County
Quantity Surveyor- Kilifi county P.O. Box 409 Kilifi

ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is County
Electrical Engineer- Kilifi county P.O. Box 409 Kilifi

MECQHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is County
Mechanical Engineer - Kilifi county P.O. Box 409 Kilifi

STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The P.M." as
defined above whose address unless otherwise notified is County
Structural Engineer - Kilifi county P.O. Box 409 Kilifi

FORM OF CONTRACT

The Form of Contract shall be as stipulated in the Republic of Kenya's
Standard Tender Document for Procurement of Building Works(2000
Edition) included herein

The Conditions of Contract are also included herein
Conditions of Contract

These are numbered from 1 to 37 as set out in pages 18 to 38 of these
tender documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills
of Quantities
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BOND.

The Contractor shall find and submit on the Form of Tender an approved
bank who will be willing to be bound to the Government in an amount
equal to five per cent (5) of the Contract amount for the due performances
of the Contract up to the date of completion as certified by the PROJECT
MANAGER and who will, when and if called upon, sign a Bond to that
effect on the relevant standard form included herein. (without the addition
of any limitations) on the same day as the Contract Agreement is signed,
by the Government, the Contractor shall furnish within seven days another
Surety to the approval of the Government.

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for
the works except in so far as may be stated otherwise herein and except
for such items specificallyand only required for the use of nominated Sub-
Contractors as described herein. No timber used for scaffolding,
formwork or temporary works of any kind shall be used afterwards in the
permanent work.

TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent
authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be
of the best quality and description unless otherwise stated. The
Contractor shall order all materials to be obtained from overseas
immediately after the Contract is signed and shall also ensure they are
onsite when required for use in the works. The Bills of Quantities shall
not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and
materials supplied by the PROJECT MANAGER at the time of taking
deliver thereof, as having received them in good order and condition, and
will thereafter be responsible for any loss or damage and for replacements
of any such loss or damage with articles and/or materials which will be
supplied by the PROJECT MANAGER at the current market prices
including Customs Duty and V.A.T., all at the Contractor's own cost and
expense, to the satisfaction of the

PROJECT MANAGER
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STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on
the site weather proof lock-up sheds and make good damaged or
disturbed surfaces upon completion to the satisfaction of the PROJECT
MANAGER Nominated Sub-Contractors are to be made liable for the cost
of any storage accommodation provided especially for their use.

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may
be called for by the PROJECT MANAGER for his approval until such
samples are approved by the PROJECT MANAGER and the PROJECT
MANAGER, may reject any materials or workmanship not in his opinion to
be up to approved samples. The PROJECT MANAGER shall arrange for
the testing of such materials as he may at his discretion deem desirable,
but the testing shall be made at the expense of the Contractor and not at
the expense of the PROJECT MANAGER. The Contractor shall pay for the
testing in accordance with the current scale of testing charges laid down
by the Ministry of Roads, Housing and Public Works.

The procedure for submitting samples of materials for testing and the
method of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. Allow for
complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to
the execution of the works. In particular the Contractor's attention is
drawn to the provisions of the Factory Act 1950 and his tender must
include for all costs arising or resulting from compliance with any Act,
Order or Regulation relating to Insurances, pensions and holidays for
workpeople or so the safety, health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement,
housing, security and control of labour, labour camps , passes for
transport, etc. It is most important that the Contractor, before tendering,
shall obtain from the relevant Authority the fullest information regarding all
such regulations and/or restrictions which may affect the organisation of
the works, supply and control of labour, etc., and allow accordingly in his
tender. No claim in respect of want of knowledge in this connection will be
entertained.
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SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the
works stores, materials, plant, personnel, etc., both his own and sub-
contractors' and must provide all necessary watching, lighting and other
precautions as necessary to ensure security against theft, loss or damage
and the protection of the public.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make
good any damage to public or private roads arising from or consequent
upon the execution of the works to the satisfaction of the local and other
competent authority and the PROJECT MANAGER

EXI$STING PROPERTY.

The Contractor shall take every precaution to avoid damage to all
existing property including roads, cables, drains and other services and
he will be held responsible for and shall make good all such damage
arising from the execution of this contract at his own expense to the
satisfaction of the PROJECT MANAGER

VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the
site the location of which is described in the Particular Preliminaries
hereof. He shall be deemed to have acquainted himself therewith as to its
nature, position, means of access or any other matter which, may affect
his tender. No claim arising from his failure to comply with this
recommendation will be considered.

ACQESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT
MANAGER prior to commencement of the work and Contractor must allow
for building any necessary temporary access roads for the transport of the
materials, plant and workmen as may be required for the complete
execution of the works including the provision of temporary culverts,
crossings, bridges, or any other means of gaining access to the Site. Upon
completion of the works, the Contractor shall remove such temporary
access roads; temporary culverts, bridges, etc., and make good and
reinstate all works and surfaces disturbed to the satisfaction of the
PROJECT MANAGER.
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ARHA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined
on site by the PROJECT MANAGER

OFHCE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site
and afterwards dismantle the site office of the standard type, complete
with furniture. He shall also provide a strong metal trunk complete with
strong hasp and staple fastening and two keys. He shall provide, erect
and maintain a lock-up type water or bucket closet for the sole use of the
PROJECT MANAGER including making temporary connections to the
drain where applicable to the satisfaction of Government and Medical
Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and
sanitary condition from commencement to the completion of the works
and dismantle and make good disturbed surfaces. The office and closet
shall be completed before the Contractor is permitted to commence the
works. The Contractor shall make available on the Site as and when
required by the "PROJECT MANAGER" a modern and accurate level
together with levelling staff, ranging rods and 50 metre metallic or linen
tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water
main and for metering the water used. He must also provide temporary
tanks and meters as required at his own cost and clear away when no
longer required and make good on completion to the entire satisfaction of
the PROJECT MANAGER . The Contractor shall pay all charges in
connection herewith. No guarantee is given or implied that sufficient water
will be available from mains and the Contractor must make his own
arrangements for augmenting this supply at his own cost. Nominated Sub--
contractors are to be made liable for the cost of any water or electric
current used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor to the satisfaction of the Government and/or Local Authorities,
Labour Department and the PROJECT MANAGER
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SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire
satisfaction in all respects of the PROJECT MANAGER who shall at all
times during normal working hours have access to the works and to the
yards and workshops of the Contractor and sub-Contractors or other
places where work is being prepared for the contract.

PRQVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities
shall have the meaning stated in Section A item A7(i) of the Standard
Method of Measurement. Such sums are net and no addition shall be
made to them for profit.

PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement. Persons or firms nominated by the
PROJECT MANAGER to execute work or to provide and fix materials or
goods are described herein as Nominated Sub-Contractors. Persons or
firms so nominated to supply goods or materials are described herein as
Nominated Suppliers.

PRQGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and
in agreement with the PROJECT MANAGER a Progress Chart for the
whole of the works including the works of Nominated Sub-Contractors ;
one copy to be handed to the PROJECT MANAGER and a further copy
to be retained on Site. Progress to be recorded and chart to be amended
as necessary as the work proceeds.

ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount
properly expended upon the PROJECT MANAGER'S order in respect of
each of them added to the Contract sum. The Contractor shall produce to
the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums
paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in
the final account pro-rata to the amount paid. Items of "attendance”
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ADJUSTMENT OF P.C. SUMS. Ctd.......

Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of Quantities
profit and attendance will be allowed at the same rate as it would be if the
work were executed by a Nominated Sub-Contractor.

ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value
of the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be valued
as described for Variations, but should any part of the work be executed by
a Nominated Sub-Contractor, the value of such work or articles for the
work to be supplied by a Nominated Supplier, the value of such work or
articles shall be treated as a P.C. Sum and profit and attendance
comparable to that contained in the priced Bills of Quantities for similar
items added.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts
and shall thereafter be responsible for such sub-contractors in every
respect. Unless otherwise described the Contractor is to provide for such
Sub-Contractors any or all of the facilities described in these Preliminaries.
The Contractor should price for these with the nominated Sub-contract
Contractor's work concerned in the P.C. Sums under the description "add
for Attendance".

DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the
right to place a "Direct Contract" for any goods or services required in the
works which are covered by a P.C. Sum in the Bills of Quantities and to
pay for the same direct. In any such instances, profit relative to the P.C.
Sum the priced Bills of Quantities will be adjusted as described for P.C.
Sums and allowed.
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ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor
shall perform such cutting away for and making good after the work of
such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent
executed at rates provided in these Bills.

INSURANCE

The Contractor shall insure as required in Clause 30 of the Conditions of
Contract. No payment on account of the work executed will be made to the
Contractor until he has satisfied the PROJECT MANAGER either by
production of an Insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clauses have been complied with in
all respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that premiums are duly paid up by the Contractor who shall if
called upon to do so, produce the receipted premium renewals for the
PROJECT MANAGER's inspection.

PRQVISIONAL WORK

All work described as "Provisional” in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case
be ignored. The Contractor shall be deemed to have made allowance in
his prices generally to cover any items against which no price has been
inserted in the priced Bills of Quantities. All items of measured work shall
be priced in detail and the Tenders containing Lump Sums to cover trades
or groups of work must be broken down to show the price of each item
before they will be accepted.
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BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the
PROJECT MANAGER in writing. All blasting operations shall be carried
out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special
regulations laid down by the PROJECT MANAGER governing the use
and storage of explosives.

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property
of the Government. Unless the PROJECT MANAGER directs otherwise
such materials shall be dealt with as provided in the Contract. Such
materials shall only be used in the works, in substitution of materials which
the Contractor would otherwise have had to supply with the written
permission of the PROJECT MANAGER Should such permission be given,
the Contractor shall make due allowance for the value of the materials so
used at a price to be agreed.

PRQTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing , casing up, covering or such other means as
may be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and
make good any damage which may nevertheless have been done at
completion free of cost to the Government.

REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it
accumulates and at the completion of the works and remove all plant,
scaffolding and unused materials at completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and
drains, wash (except where such treatment might cause damage) and
clean all floors, sanitary fittings, glass inside and outside and any other
parts of the works and remove all marks, blemishes, stains and defects
from joinery, fittings and decorated surfaces generally, polish door
furniture and bright parts of metalwork and leave the whole of the
buildings watertight, clean, perfect and fit for occupation to the approval of
the PROJECT MANAGER
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GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution
of the work and notes for pricing, the Contractor is referred to the Ministry
of Roads, Public Works and Housing General Specification dated 1976 or
any subsequent revision thereof which is issued as a separate document,
and which shall be allowed in all respects unless it conflicts with the
General Preliminaries, Trade Preambles or other items in these Bills of
Quantities.

TRAJINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October,
1971, which requires payment by the Contractor of a Training Levy at the
rate of 1/4 % of the Contract sum on all contracts of more than Kshs.
50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent
to the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main
Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose all the site under construction with a
hoarding 2400 mm high consisting of iron sheets gauge 30 on 100 x 50
mm 2nd grade treated sawn cypress timber posts firmly secured at 1800
mm centres with two 75 x 50 mm 2nd grade treated sawn cypress timber
rails (Approximately 200 linear mitres). The Contractor is in addition
required to take all precautions necessary for the safe custody of the
works, materials, plant, public and Employer's property on the site.

CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English
speaking Agent or Representative, competent and experienced in the kind
of work involved who shall give his whole experience in the kind of work
involved and shall give his whole time to the superintendence of the works.
Such Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the Project Manager and such directions
shall be deemed to have been given to the Contractor in accordance with
the Conditions of Contract.

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM| DESCRIPTION |  K.SHS

COLLECTION
Brought Forward From Page GP/ 1
Brought Forward From Page GP/ 2
Brought Forward From Page GP/ 3
Brought Forward From Page GP/ 4
Brought Forward From Page GP/ 5
Brought Forward From Page GP/ 6
Brought Forward From Page GP/ 7
Brought Forward From Page GP/ 8
Brought Forward From Page GP/ 9
Brought Forward From Page GP/ 10
Brought Forward From Page GP/ 11

Brought Forward From Page GP/ 12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO GRAND
SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

IMEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 1

DEMOLITIONS AND ALTERATIONS

"All Provisional”

All items under this element shall be done
carefully, and the contractor shall include
in their rates, the cost of making good of
disturbed surfaces, preparation of
surfaces to receive new works and carting
away arising debris to approved
destinations, all as directed by the project
manager

The building is approximately 5m high and

hence the contractor should include in his
rates provision for appropriate scaffolding
where necessary

A [Carefully remove dilapidated box profile 1| item
roofing sheets from roof timber structure and
cart away all materials, as directed, (516.00

m2)

B [Carefully remove dilapidated roof timber 1| item
structure (purlins, fascia and barge board,
trusses) and cart away as directed,

approxiately 1600Im

C [Demolish existing reinforced concrete beam 1| item
with and including removing all
reinforcement and cart away all debris as

directed (9m3 )

D [Demolish existing painted and plastered, 1| item
hoop iron reinforced, 200mm thick
superstructure coral block walling and cart

away all arising debris (115m?)

E |Ditto 200mm thick (20m2) 1] item

F [Provide all necessary support, cut through 1| item
200mm thick walling to create door opening
overall size 1500 x 2700 mm high and make

good all disturbed surfaces (1 No.)

Carried to collection

BUILDERS WORK RMW/1



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM |DESCRIPTION QTY UNITRATE AMOUNT

A |Hack off cement sand render to external wall 1| item
and column surfaces, cart away debris and

prepare surfaces to receive new (168.00m?2)

B |Ditto plaster internally (240.00m?2) 1| item

C |Hack off cement sand floor screed, cart away 1 | item
debris and prepare surfaces to receive new,

as directed (282.00mz2.)

D |Carefully demolish existing dilapidated 1| item
softboard ceiling with and including all
branderings, cart away debris as directed

(282.00m2.)

E |Carefully remove dilapidated timber flush 1| item
doors complete with framing and
ironmongery and cart away as directed,

overall size 1300x2700mm high (3No.)

F |Ditto size 1200x2700mm high (3No.) 1| item
G |Ditto size 900x2700mm high (18No.) 1| item
H |Ditto size 800x2100mm high (2No.) 1| item
I Carefully remove dilapidated timber framed 1| item

louvred windows complete with glazing and
cart away debris as directed, overall size

4000x1800mm high (12No.)

J |Ditto size 3000x1800mm high (1No.) 1| item
K [Ditto size 1800x1800mm high (2No.) 1 | item
L [Ditto size 1900x600mm high (2No.) 1| item
M |Ditto size 1800x600mm high (3No.) 1| item
N |Ditto size 800x600mm high (2No.) 1| item

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

| ITEM | DESCRIPTION lotyluniT] rRaTE | AMOUNT

COLLECTION

DEMOLITIONS AND ALTERATIONS

Brought forward from page RMW/1

Brought forward from page RMW/2

TOTAL FOR DEMOLTTIONS AND
ALTERATIONS CARRIED TO SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 2

SUBSTRUCTURES
"All Provisional"

A Excavate oversite average 200mm deep to 13 sm
clear site, remove shrubs, grub up roots and

cart away as directed

B Excavate oversite average 300mm deep 4 cm
remove vegetable soil and to make up levels

and cart away where directed

C Excavate trench for strip foundation not 26 cm
exceeding 1.5m deep

E Extra- over excavation for excavating in rock 8 cm
of any class

F Return fill and ram 17 cm

G Cart away surplus excavated material and 9 cm
rock

I Allow for keeping excavations free from 1 item
water.
Hardcore

J Imported approved hard core well watered 7 cm

and compacted in layers of 150 mm thick

K 50mm thick approved blinding 10 sm

L Treat hardcore surface and tops of wall with 13 sm
approved insecticide

Insitu concrete mix (1:4:8): in

M 50 mm blinding under strip footing 7 sm

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

Insitu reinforced concrete: (mix 1:2 :4)
grade 20 (20 mm aggregate): vibrated in:-

A Strip Foundation 3 cm
B Ground beam 1 cm
C 100mm surface bed 13 | sm
D 100mm sloping ramp 12 | sm

Sawn formwork to:-

E Sides of ground beams 3 sm

F sawn form work to edges of surface bed 75- 12 Im
150mm high

G sawn formwork to edges of ramp 75-150 mm 18 Im
high

Steel reinforcement as described including
cutting to lengh,bending,hoisting and
fixing including all necessary tying wires

and spacing blocks.

Ribbed bars to KS ISO 6935-2:2007

H 12mm diameter bars 41 kg
I 10mm ditto 25 kg
J 8mm ditto 37 kg
K BRC mesh type A-142 in surface bed 25 | sm

Foundation Walling
L 200mm thick machine cut coral block wall 27 sm
bedded and jointed in cement sand(1:3)

mortar and reinforced every alternate course

with hoop iron.

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

Damp Proofing

A |200mm wide Hessian based bituminous felt. 25| Im
Damp proof course bedded in cement sand

(2:3) mortar including 150mm end taps

B [500 gauge polythene sheet damp proof 13| sm
membrane including 300mm laps

Plinth Finishes

C [12mm thick cement sand(1:3) rendering on 44 SM
plinth walls (PLEASE NOTE: The render shall
be at least 200 mm below natural ground

level)

D Prepare and apply three coats of premium 26| SM
guality bituminous paint to rendered walls;

externally

Carried to collection

COLLECTION

SUBSTRUCTURES

Brought forward from page RMW/4
Brought forward from page RMW/5

Brought down from page RMW/6 above

TOTAL FOR SUBSTRUCTURES CARRIED
TO SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 2

R.C SUPERSTRUCTURE

Insitu concrete mix(1:2:4) grade 20
(20mm aggregate): vibrated: reinforced

A Ring Beams 9 CM

Steel reinforcement as described including
cutting to lengh,bending,hoisting and
fixing including all necessary tying wires

and spacing blocks.

Ribbed bars to KS ISO 6935-2:2007

B 12mm diameter bars 519 | KG

C 8mm diameter bars 289 KG

Sawn formwork to:

D Sides and soffits of beams 102 | SM

TOTAL FOR RC SUPERSTRUCTURE
CARRIED TO SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 3

WALLING

Coral stone machine dressed walling of the
required minimum compressive strength

of 10 N/mm2 bedded in cement sand (1:3)
mortar reinforced with and including

gauge 12 soft wire gauge hoop iron at every

alternate course

A 200mm thick machine -cut coral block 108 SM
walling Externally

B [200 mm thick internally 111| SM

Mild steel columns

C [3 mm x 150 mm diameter x 2700 mm high 4 No
mild steel circular hollow section pipe column
grouted in concrete with 4 No. 200 mm fish
tailed lugs welded and painted in one coat

red oxide primer before fixing all to approval

Miscelleaneous Metalwork

D |8 mm thick shaped mild steel stiffener plate 4 No
100 mm wide U- shaped and welded to CHS

pipe to receive verandah joist

TOTAL FOR WALLING CARRIED TO
SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 4

ROOFING AND RAINWATER
HARVESTING

"All Provisional"

All timber to be sawn cypress of G.S grade
seasoned, and treated with approved wood

preservative

A |100x50mm trussed rafter 299 | LM
B [150 x 50mm tie beams 232 | LM
C 150 x 50mm King post 45 LM
D [100x50mm struts and ties 301 | LM

Non-truss members

E [75x50mm purlins 283 LM

F  ]1150x50mm wall plate on and including 76 | LM
10mm cement and sand (1:4) mortar bed
secured to reinforced concrete ring beam
(m.s) by 12x250mm long mild steel anchor

bolts at 1200mm centres (m.s)

G [16mm diameter x 250mm long mild-steel bolt 64 NO
with nut and two washers

The following timber in sawn cypress of
G.S grade seasoned

H 200x25mm wrot cypress fascia and 102 | LM
bargeboard

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

Roof covering

A |28 Gauge thick prepainted Box Profile 431 | SM
Resincot roofing sheets fixed with and
including bolts, cups and washer on purlins
as (MRM Ltd) or any equal and approved

manufacturer

B Ditto matching ridge cap 40| LM

Rain water goods

C [Supply and fix 150mm half round U.P.V.C 82| LM
plastic gutter fixed with rubber sealed joints,
fixed on with approved P.V.C brackets nailed

to facia board at 600 mm centers to approval

D |Extra over ditto for closed ends 4 NO
E [Extra over ditto for bends 2 NO
F |Extra over ditto for spigot outlet 2 NO
G [Supply and fix 200mm diameter U.P.V.C 10| LM

down pipe with brackets to walls

H Extra over ditto for anti-splash shoe 2 NO

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

| ITEM | DESCRIPTION lotyluniT] rRaTE | AMOUNT

Rainwater Harvesting

A |Supply, deliver and install vertical close end 2 NO

plastic moulded tank of capacity 10,000 litre
size 2400 diameter x 2800mm high. The
tank to be assembled complet with cover and
having screwed connections for inlet, outlet
and overflow, 32mm medium pressure ball
valve, drain pipes and any other necessary
item for its proper functioning. The tank shall
be mounted on a flat platform slab and shall
be as ROTO model or equal and approved.

B  [Construct water tank platform 150mm thick 2 NO mass
concrete ground water tank base slab of 3200mm|diameter
on 200mm thick coral

block walling and 250mm thick hardcore
filling and 50mm thick blinding supported by
200mm thick coral block walling, 200mm
x600mm wide mass concrete strip
foundation 1200mm deep including all
excavations, disposal and necessary
formwork and 12mm thick plaster (1:3) and
25mm thick screeding on slab

Carried to collection

COLLECTION

ROOFING AND RAINWATER
HARVESTING

Brought forward from page RMW/9
Brought forward from page RMW/10

Brought down from page RMW/11 above

TOTAL FOR ROOFING AND RAINWATER
HARVESTING CARRIED TO SUMMARY
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 5

DOORS

Mahogany Hardwood Panel door

The following in Hardwood panel doors
complete with frames, mahogany to

Architects Detail

A |45mm thick (finished) framed Eight (8) 2 NO
fielded and raised panel double leaf door,
overall size 1500x2700mm, with two equal
openable leafs, each comprising of
150x45mm rebated top rail and twice
rebated middle rail, 200x45mm rebated
bottom rail, panel filled with and including
25mm thick hardwood panels including
40x20mm moulded beading all finished for

painting.

B Ditto fanlight door overall size 900x2700mm 5 NO
high

C |Ditto door overall size 900x2100mm high 12| NO

Wrot Mahogany, or equal and approved

Hardwood
D [150x50mm.rebated frame plugged 107 | LM
E [Ditto transome 8 LM
F |Ditto mullion 1 LM
G |45 x 20mm architrave with two labours 107 | LM
H 25mm quadrant moulds 107 | LM

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

Adjustable Louvre Jambs

Supply and fix the following adjustable
anodised aluminium louvre jambs
complete with 150mm louvre clips and

fixing

A |Set of Four (4 blade jambs) 9 NO
Glazing

B 5mm thick clear sheet glass louvre blades 30| LM
150mm wide

Metal fixing cramps

C |30 x 3mm. Approved door cramps 250mm. 114 | NO
Long once bent one end drilled and screwed

to wood

Ironmongery

Supply and fix the following ironmongery
from '"UNION' or other equal & approved
manufacturer including all necessary

matching screws.

D [100mm. brass butt hinges (2pairs each leaf) 42| Prs

E [Supply and fix three lever union mortice 19| NO
lock complete with furniture.

F Door stop No. 8400 21| NO

G Door closer as Union ref 8583 or 8824 2 NO

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

Painting and Decoration

Prepare and apply one coat aluminium
primer before fixing: to backing of wood

A [General surfaces of wood exceeding 200mm 116 | LM
but not exceeding 300mm girth

B Ditto; girth not exceeding 100mm 214 | LM

Prepare, Knot, prime , stop and apply
three coats high quality clear

polyeurethane varnish to:

C [General surfaces of wood exceeding 200mm 116 | LM
but not exceeding 300mm girth

D [Ditto; girth not exceeding 100mm 214 | LM

E [Doors both internally and externally 69 SM
(Measured nett)

Carried to collection

COLLECTION

DOORS

Brought forward from page RMW/12
Brought forward from page RMW/13

Brought down from page RMW/14 above

TOTAL FOR DOORS CARRIED TO
SUMMARY
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ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 6

WINDOWS

The following in wrot hardwood (MVULE/

MAHOGANY)
A |150x50mm wrot mahogany frame 106 | LM
B [Ditto but intermediate 40 | LM
C |16mm diameter mild steel burglar proof bars 264 | LM
D [20mm diameter PVC conduit pipes in burglar 264 | LM
bars
E [Drill 50mm timber for 16mm diameter bars 968 | NO

Adjustable Louvre Jambs

Supply and fix the following adjustable
anodised aluminium louvre jambs
complete with 150mm louvre clips and

fixing
F [Set of Six (6 blade jambs) 22 NO
G [Set of Four (4 blade jambs) 11 NO
Glazing
H [5mm thick clear sheet glass louvre blades 305| LM
150mm wide
I Ditto but obscure 26 | LM
J Heavy duty aluminium expanded metal to 40 | SM

Architect's approval

K Heavy duty mosquito gauze in colour 40 | SM

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

| 'TEM | DESCRIPTION loTyluNniT! RATE | AMOUNT

Window cills

A |200x50mm insitu/pre-cast concrete window 33 LM

sill bedded and pointed in cement sand(1:3)
mortar, weathred and throated all to
Architects detail and approval

Curtain Rods

B |25mm diameter premium quality single rolled 23 | M
aluminium curtain rods complete with
decorative ends, moulded and to Architect's

approval

Painting and Decoration

Prepare, Knot, prime, stop and apply
three coats high quality clear

polyeurethane varnish to:

C |[General surfaces of wood exceeding 200mm 106 | LM
but not exceeding 300mm girth

Prepare and apply three coats high quality
gloss paint to:

D Surfaces of window cill 200mm but not 40 LM
exceeding 300mm girth

Carried to collection

COLLECTION
WINDOWS
Brought forward from page RMW/15

Brought down from page RMW/16 above

TOTAL FOR WINDOWS CARRIED TO
SUMMARY
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WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

| 'TEM | DESCRIPTION loTyluniT! RATE | AMOUNT

ELEMENT NO. 7

FIXTURES AND FITTINGS:
"All Provisional"

Worktop
A Plain concrete (1:3:6) in 75mm thick plinth 12| SM
B Reinforced concrete (1:2:4) in 100mm 12| SM
worktops

Formwork to:-

C [Soffites of worktops 12| SM

D |Edges of worktops 75-150mm high 20| LM

E |[10mm diameter high yield reinforcement 87| KG
bars

F |200 mm thick coral block walling reinforced 10| SM

with and including 20swgx25mm wide hoop
iron in every alternate course

G [15mm thick cement sand (1:3) plaster of 12| SM
worktop

H Ditto soffits of worktops 12| SM

I Ditto walls 20| SM

Polished Terrazzo

J 38mm thick (24mm cement + sand backing 12| SM
15mm thick terrazzo layer) including rough

and smooth sanding and polishing with acid to
approval

K Ditto but to 100 mm wide edges 20LM

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
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| ITEM | DESCRIPTION lotyluniT] rRaTE | AMOUNT

Pegion Hole lockers (All Provisional)

Wrot Mahogany members 800 centres
both ways, all to approval.

A | 75x50 mm thick Mahogany (horizontal top 13| M
members)
B |75x50 mm thick Mahogany (horizontal 13| M

middle members)

C |75x50 mm thick Mahogany (Vertical 27 | LM
members)
D [75x50 mm thick Mahogany (horizontal 13| LM

bottom member)

E |25mm thick Blockboard shelves veneered 39 | SM
on both sides

Shelving (All Provisional)

F |75x50 mm thick mahogany vertical members 24 | LM

G |75x50 mm thick Mahogany horizontal 36 | LM
members

H |25 mm thick block board veneered on both 24 | SM

sides in shelving lipped on all exposed edges,
supported with and including steel brackets
plugged to wall or concrete all to Architects

detail and approval

I |25mm block board doors including 10 x 10 | SM
20mm Lipping tongued to edge of blockboard

including groove to approval

J |40 x 40 x 3mm mild steel angle lines screwed 6 LM
to wall/ column to approval

Carried to collection
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI
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ITEM |[DESCRIPTION QTY UNITRATE AMOUNT
A |50 mm heavy duty butt hinges 21| Prs
B |38mm Diameter dished knob 14 NO
C [50mm Extruded brass double ball catch to 14 NO

approved sample

Hospital Curtain

D [supply and fix 2000mm high plastic hospital 23| M
curtains on aluminium curtain rods (m.s) to

an approved sample

Carried to collection

COLLECTION

FIXTURES AND FITTINGS

Brought forward from page RMW/17
Brought forward from page RMW/18

Brought down from page RMW/19 above

TOTAL FOR FIXTURES AND HITTINGS
CARRIED TO SUMMARY
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| 'TEM | DESCRIPTION loTyluniT! RATE | AMOUNT

ELEMENT NO. 8

FINISHES: -
"All Provisional"

Floor Finishes

Polished Terrazzo paving

A [38mm thick (24mm cement + sand backing 295 | SM
& 15mm thick terrazzo layer) including
rough and smooth sanding and polishing with

acid to approval

B 100mm ditto skirting 216 | LM
Rustic Terrazzo

C [38mm thick (24mm cement + sand backing 12 | SM
15mm thick rushed terrazzo layer) to

sloping ramp, uniformly textured all to
approval

D |Extra over 25 mm wide slip-resistant 9 LM

carborandum inserts on Terrazzo treads
bonded with an approved adhesive

Plastic dividing strips

E |32 x 3mm thick plastic dividing strips 983 | LM
Wall Finishes
F |12mm thick cement sand (1:3) plaster to wall 586 SM

and concrete surfaces internally

G |Ditto rendering externally 248 | SM

Backing; cement and sand 1:3 with
approved integral dust proofing additive

wood floated.
H 15 mm thick to receive ceramic tiles 63| SM

Carried to collection
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| ITEM | DESCRIPTION lotyluniT] rRaTE | AMOUNT

Glazed wall tiles, local approved colour;

glazed; to regular pattern bedding and
jointing in cement mortar (1:3). Grouting
joints with matching colour cement

A 250 x 400 x 6 mm coloured ceramic tiles to 63| SM
wall surfaces

B PVC Edgings 18| LM

Ceiling Finishes

C [Supply and fix 75x 50mm treated sofwood 216 | LM
brandering

D |Ditto 50x50mm ditto 994 | LM

E [12mm chipboard ceiling fixed to sawn 295 SM

celcurred cypress (m.s) brandering at
600mm centers both directions fixed with
clout headed nails and set out in symmetrical

panels with 'V' joints

F |Extra over ditto for forming 700x700mm 3 NO
access door made of 20mm

G [Supply and fix hardwood cornices not 216 | LM
exceeding 75mm wide.

Carried to collection

COLLECTION
FINISHES
Brought forward from page RMW/20

Brought down from page RMW/21 above

TOTAL FOR FINISHES CARRIED TO
SUMMARY
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ITEM DESCRIPTION QTY UNITRATE AMOUNT

ELEMENT NO. 9

PAINTING AND DECORATIONS

Prepare and apply three coats PVA based
premium quality silk vinyl emulsion paint

or other equal and approved to:-

A Plastered wall surfaces 586 SM

Prepare and apply three coats premium
guality permaplast exterior paint as
'CROWN paints' or an approved equivalent

externally to:

B Rendered wall surfaces 248 SM

Prepare, knot, prime, stop and apply three
coats high quality gloss paint to wood

work:
C |[Chipboard ceiling 295 SM
D |[Fascia and barge boards girth 200-300mm 102 LM
E [Surfaces of woodwork girth 200-300mm 216 LM

Prepare surface and paint one coat red
oxide primer, one undercoat and two
finishing coats of gloss oil paint as supplied
"Crown Berger Kenya Ltd" or other

approved equivalent

F |General surfaces of steel columns exceeding 16 Im
200mm but not exceeding 300mm girth

Carried to collection
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| ITEM | DESCRIPTION lotyluniT] rRaTE | AMOUNT

Branding
A |Provide all materials and labour for printing 2 No

the following labelling "COUNTY
GOVERNMENT OF KILIFI F/Y 2022/2023",
School name including The County
Government of Kilifi officicial Logo on
plastered gable wall ends . NOTE: Font stroke
size to be not less than 20mm and letter
height not less than 200mm

Carried to collection

COLLECTION

PAINTING AND DECORATIONS

Brought forward from page RMW/22

Brought down from page RMW/23 above

TOTAL FOR PAINTING AND
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2.1

2.2

2.3

2.4

GENERAL

This specification is to be read in conjunction with the drawings which are issued with it. Bills of
quantities shall be the basis of all additions and omissions during the progress of the works.

STANDARD OF MATERIALS

Where the material and equipment are specifically described and named in the Specification
followed by approved equal, they are so named or described for the purpose of establishing a
standard to which the sub-contractor shall adhere.

Should the Sub-contractor install any material not specified herein before receiving
approval from the proper authorities, the Engineer shall direct the Sub-contractor to remove
the material in question immediately. The fact that this material has been installed shall
have no bearing or influence on the decision by the Engineer.

All materials condemned by the Engineer as not approved for use, are to be removed from the
premises and suitable materials delivered and installed in their place at the expense of the Sub-
contractor. All materials required for the works shall be new and the best of the respective kind
and shall be of a uniform pattern.

WORKMANSHIP

The workmanship and method of installation shall conform to the best standard practice. All
work shall be performed by a skilled tradesman and to the satisfaction of the Engineer. Helpers
shall have qualified supervision.

Any work that does not in the opinion of the Engineer conform to the best standard
practice will be removed and reinstated at the Sub-contractors expense.

Permits, Certificates or Licences must be held by all tradesmen for the type of work; in which
they are involved where such permits, certificates or licences exist under Government
legislation.

PROCUREMENT OF MATERIALS

The sub-contractor is advised that no assistance can be given in the procurement or allotment of
any materials or products to be used in and necessary for the construction and completion of the
work.

Sub-contractors are warned that they must make their own arrangements for the supply of
materials and/or products specified or required.
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2.5

2.6

2.7

SHOP DRAWINGS

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two copies of

detailed drawings of all control pillars, meter cubicles, medium voltage switchboards including
their components showing all pertinent information including sizes, capacities, construction
details, etc, as may be required to determine the suitability of the equipment for the approval of
the Engineer. Approval of the detailed drawings shall not relieve the sub-contractor of the full
responsibility of errors or the necessity of checking the drawings himself or of furnishing the
materials and equipment and performing the work required by the plans and specifications.

RECORD DRAWINGS

These diagrams and drawings shall show the completed installation including sizes, runs and
arrangements of the installation. The drawings shall be to scale not less than 1 :50 and shall
include plan views and section.

The drawings shall include all the details which may be useful in the operation,
maintenance or subsequent modifications or extensions to the installation.

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer.

One coloured set of line diagrams relating to operating and maintenance instructions shall be
framed and, mounted in a suitable location.

REGULATIONS AND STANDARDS

All work executed by the Sub-contractor shall comply with the current edition of the
“‘Regulations” for the Electrical Equipment of Buildings, issued by the Institution of
Electrical Engineers, and with the Regulations of the Local Electricity Authority.

Where the two sets of regulations appear to conflict, they shall be clarified with the
Engineers. All materials used shall comply with relevant Kenya Bureau of Standards
Specification.
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2.8

2.9

2.10

SETTING OUT WORK

The sub-contractor at his own expenses; is to set out works and take all measurements and
dimensions required for the erection of his materials on site; making any modifications in
details as may be found necessary during the progress of the works, submitting any such
modifications or alterations in detail to the Engineer before proceeding and must allow in his
Tender for all such modifications and for the provision of any such sketches or drawings
related thereto.

POSITIONS OF ELECTRICAL PLANT AND APPARATUS

The routes of cables and approximate positions of switchboards etc, as shown on the
drawings shall be assumed to be correct for purpose of Tendering, but exact positions of all
electrical Equipment and routes of cables must be agreed on site with the Engineer before any
work is carried out.

MCB DISTRIBUTION PANELS AND CONSUMER UNITS

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet with
hinged covers.

Removable undrilled gland plates shall be provided on the top and bottom of the cases.
Miniature circuit breakers shall be enclosed in moulded plastic with the tripping mechanism
and arc chambers separated and sealed from the cable terminals.

The operating dolly shall be tripfree with a positive movement in both make and break
position. Clear indication of the position of the handle shall be incorporated.

The tripping mechanism shall be on inverse characteristic to prevent tripping in
temporary overloads and shall not be affected by normal variation in ambient
temperature.

A locking plate shall be provided for each size of breaker; A complete list of circuit details on
typed cartridge paper glued to stiff cardboards and covered with a sheet of lalvani, and held in
position with four suitable fixings, shall be fitted to the inner face of the lids of each distribution
panel. The appropriate MCB ratings shall be stated on the circuit chart against each circuit in
use: Ivorine labels shall be secured to the insulation barriers in such a manner as to indicate the
number of the circuits shown on the circuit chart. Insulated barriers shall be fitted between
phases, and neutrals in all boards, and to shroud live parts.

Neutral cables shall be connected to the neutral bar in the same sequence as the phase
cables are connected to the MCB's . This shall also apply to earth bars when installed.
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211 FUSED SWITCHGEAR AND ISOLATORS

All fused switchgear and isolators whether mounted on machinery, walls or industrial panels
shall conform to the requirements of KS 04 — 226 PART: 1: 1985.

All contacts are to be fully shrouded and are to have a breaking capacity on manual
operations as required by KS 04 — 182 : 1980.

Fuse links for fused switches are to be of high rupturing capacity cartridge type,
conforming to KS 04 — 183 : 1978.

Isolators shall be load breaking/fault making isolators.

Fused switches and isolators are to have separate metal enclosures. Mechanical interlocks are
to be provided between the door and main switch operating mechanism so arranged that the
door may not be opened with the switch in the ‘ON’ position. Similarly; it shall not be possible to
close the switch with the door open except that provision to defeat the mechanical interlock and
close the switch with the door in the open position for test purposes. The ‘ON’ and ‘OFF’
positions of all switches and isolators shall be clearly indicated by a mechanical flag indicator or
similar device. In T.P & N fused switch units, bolted neutral links are to be fitted.

2.12 CONDUITS AND CONDUIT RUNS

Conduit systems are to be installed so as to allow the loop-in system of wiring:

All conduit shall be black rigid super high impact heavy gauge class ‘A’ PVC in accordance with
KS 04 — 179: 1988 and IEE Regulations. No conduit less than 20mm in diameter shall be used
anywhere in this installation.

Conduit shall be installed buried in plaster work and floor screed except when run on wooden or
metal surface when they will be installed surface supported with saddles every 600mm. Conduit
run in chases shall be firmly held in position by means of substantial pipe hooks driven into
wooden plugs.

The Sub-contractors attention is drawn to the necessity of keeping all conduits entirely
separate from other piping services such as water and no circuit connections will be permitted
between conduits and such pipes.

All conduits systems shall be arranged wherever possible to be self-draining to switch boxes
and conduit outlet points for fittings:

The systems, when installed and before wiring shall be kept plugged with well fitting plugs and
when short conduit pieces are used as plugs, they shall be doubled over and tied firmly together
with steel wire; Before wiring all conduit systems shall be carried out until the particular section of
the conduit installation is complete in every respect.

The sets and bends in conduit runs are to be formed on site using appropriate size bending
springs and all radii of bends must not be less than 2.5 times the outside diameter of the conduit.
No solid or inspection bends, tees or elbows will be used.
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Conduit connections shall either be by a demountable (screwed up) assembly or adhesive fixed
and water tight by solution. The tube and fittings must be clean and free of all grease before
applying the adhesive. When connections are made between the conduit and switch boxes,
circular or non-screwed boxes, and care shall be taken that no rough edges of conduit stick out
into the boxes.

Runs between draw in boxes are not to have more than two right angle bends or their
equivalent . The sub-contractor may be required to demonstrate to the Engineers that wiring
in any particular run is easily withdrawable and the sub-contractor may, at no extra cost to
the contract; be required to install additional draw-in boxes required. If conduit is installed in
straight runs in excess of 6000mm, expansion couplings as manufactured by Egatube shall
be used at intervals of 6000mm.

Where conduit runs are to be concealed in pillars and beams, the approval of the Structural
Engineer, shall be obtained. The sub-contractor shall be responsible for marking the accurate
position of all holes, chases etc, on site, or if the Engineer so directs, shall provide the Main
Contractor with dimensional drawings to enable him t o mark out and form all holes and chases.
Should the sub-contractor fail to inform the main contractor of any inaccuracies in this respect
they shall be rectified at the sub-contractors expense.

It will be the Sub-contractors responsibility to ascertain from site, the details of reinforced
concrete or structural steelwork and check from the builder’s drawings the positions of walls,
structural concrete and finishes. No reinforced concrete or steelwork may be drilled without first
obtaining the written permission of the Structural Engineer.

The drawings provided with these specifications indicate the appropriate positions only of points
and switches, and it shall be the Sub-Contractors responsibility to mark out and centre on site
the accurate positions where necessary in consultation with the Architect and the Engineer. The
sub-contractor alone shall be responsible for the accuracy of the final position.

2.13 CONDUIT BOXES AND ACCESSORIES

All conduit outlets and junction boxes are to be either malleable iron and of standard circular
pattern of the appropriate type to suit saddles being used or super high impact PVC
manufactured to KS 04 — 179 : 1983.

Small circular pattern boxes are to be used with conduits up to and including 25mm outside
diameter. Rectangular pattern adaptable boxes are to be used for conduits of 32mm outside
diameter and larger. For drawing in of cables in exposed runs of conduit, standard pattern
through boxes are to be used:

Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest
appropriate number of cables for the conduit sizes to be drawn in without excessive bending.
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Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation is
concealed and the sub-contractor shall allow one such box per fitting, except where fluorescent
fittings are specified when two such boxes per fitting shall be fitted flush with ceiling and if
necessary fitted with break joint rings. Pattresses shall be fitted where required to outlets on
surface conduit runs.

Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black enameled or
galvanized finish according to location. They shall be of square or oblong shape location. They
shall be of square or oblong shape complete with lids secured by four 2 BA brass roundhead
screws; No adaptable box shall be less than 75mm x 75mm x 50mm or larger than 300mm x
300mm x 75mm and shall be adequate in depth in relation to the size of conduit entering it.
Conduits shall only enter boxes by means of conduit bushes.

2.14 LABELS

Labels fitted to switches and fuseboards;-

Shall be Ivorine engraved black on white.
Shall be secured by R.H brass screws of same manufacturing throughout.

Shall be indicated on switches:-

Reference number of switch
Special current rating

Item of equipment controlled
Shall indicate on MCB panels

0 A [ A [ A [
eference number

O A [ A [ A [
ype of board, i.e;, lighting, sockets, etc,.

O A [ A [ A [
ize of cable supplying panel

O A [ A [ A [

here to isolate feeder cable

Shall be generally not less than 75mm x 50mm.
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2.15 EARTHING
The earthing of the installation shall comply with the following requirements;-

It shall be carried out in accordance with the appropriate sections of the current edition
of the Regulations, for the Electrical Equipment of Buildings issued by Institute of
Electrical Engineers of Great Britain.

At all main distribution panels and main service positions a 25mm x 3mm minimum
cross sectional area Copper tape shall be provided and all equipment including the
lead sheath and armouring of cables, distribution boards and metal frames shall be
bonded thereto.

The earth tape in Sub-clause (ii) shall be connected by means of a copper tape or cable
of suitable cross sectional area to an earth electrode which shall be a copper earth rod
(see later sub-clause).

All tapes to be soft high conductivity copper, untinned except where otherwise
specified and where run underground on or through walls, floors, etc., it shall be
served with corrosion resisting tape or coated with corrosion compound and braided

Where the earth electrode is located outside the building a removable test link shall be
provided inside the building as near as possible to the point of entry to the tape, for
isolating the earth electrode for testing purposes.

Earthing of sub-main equipment shall be deemed to be satisfactory where the sub-main
cables are M.I.C.S. or conduit with separate earth wire, and installation is carried out in
accordance with the figures stated in the current edition of the I.E.E Regulations.

Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary manufacture,
solid hand drawn copper of 15mm diameter driven into the ground to a minimum depth of
3.6m . It shall be made up to 1.2m sections with internal screw and socket joints and fitted
with hardened steel tip and driving cap.

Earth plates will not be permitted

Where an earth rod is used the earth resistance shall be tested in the manner described in
the current edition of the IEE Regulations, by the Sub-Contractor in the presence of the
Engineer and the Sub-Contractor shall be responsible for the supply of all test equipment.

Where copper tape is fixed to the building structure it structure it shall be by means of
purpose made non-ferrous saddles which space the conductor away from the structure a
minimum distance of 20mm. Fixings, shall be made using purpose made plugs; No fixings
requiring holes to be drilled through the tape will be accepted.

Joints in copper tape shall be tinned before assembly riveted with a minimum of two
copper rivets and seated solid.

Where holes are drilled in the earth tape for connection to items of equipment the effective
cross sectional area must not be less than required to comply with the IEE regulations.
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Bolts, nuts and washers for any fixing to the earth tape must be of non-ferrous
material.

Attention is drawn to the need for the earthing metal parts of lighting fittings and for
bonding ball joint suspension in lighting fittings.

2.16 CABLES AND FLEXIBLE CORDS

All cables used in this Sub-Contract shall be manufactured in accordance with the current
appropriate Kenya standard Specification which are as follows:-

P.V.C. Insulated Cables and Flexible Cords - Ks 04-192:1988
Pvc Insulated Armoured Cables - Ks 04-194:1990
Armouring of Electric cables - Ks 04-290:1987

The successful Sub-Contractor will, at the Engineers discretion be required to submit samples
of cables for the Engineers approval; the Engineer reserves the right to call for the cables of
an alternative manufacture without any extra cost being incurred.

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm? shall be
used unless otherwise specified. The installation and the finish of cables shall be as detailed in
later clauses. The colour of cables shall conform to the details stated in the “Cable Braid and
insulation Colours” Clause.

2.17 ARMOURED P.V.C. INSULATED AND SHEATHED CABLES:

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04-187/188 with copper
stranded conductors.

The wire armour of the cable shall be used wholly as an earth continuity conductor and the
resistance of the wire armour shall have a resistance not more than twice of the largest
current carrying conductor of the cable.

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or approved equal
or approved equal glands and a P.V.C. tapered sleeve shall be provided to shroud each
gland.

Where cables rise from floor level to switchgear etc., they shall be protected by P.V.C.
conduit, to a height of 600mm from finished floor level, whether the cable is run on the
surface or recessed into the wall.
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2.18 CABLE SUPPORTS, MARKERS AND TILES

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on ceilings
by means of die cost cables hooks or clamps, or appropriate size to suit cables, fixed by
studs and back nuts to their channel sections.

Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats and
galvanized mild steel back straps or similar approved equal method. For one or two cables run
together the cleats shall be fixed a special channel section supports or backstraps described
above which shall in turn be secured to walls or ceilings of ducts by rawbolts.

In excessively damp or corrosive atmospheric conditions special finishes may be required and
the Sub-contractor shall apply to the Engineer for further instructions before ordering cleats and
channels for such areas.

The above type of hooks and clamps and channels or cleats and blackstraps shall also be used
for securing cables in vertical ducts.

Cables supports shall be fixed at 600mm maximum intervals, the supports being supplied and
erected under this Sub-contract. Saddles shall not be used for supporting cables nor any other
type of fixing other than one of the two methods described above or other system which has
received prior approval of the Engineer;

Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close
liaison with other services Sub-contractors.

The Sub-Contractor shall include for the provision of fixing of approved type coloured slip on
cables end markers to indicate permanently the correct phase and neutral colours on all ends.

Provision shall be made for supplying and fixing approved non-corrosive metal cable
markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals
indicating cable size and distinction.

Where PVC/SWA/PVC cables are outside the building they shall be laid underground
750mm deep with protecting concrete interlocking cover tiles laid over which shall be
provided and laid under this Sub-contract.

All necessary excavations and reinstatement of ground including sanding or trenches will be
carried out by the Sub-Contractor, unless otherwise stated.
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2.19 PVC INSULATED CABLES

2.20

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, or
equal approved.

PVC cables shall conform to the details of the “ Cables and Flexible cords” and “Cable
Braid and Insulation Colours” clauses.

HEAT RESISTING CABLES

Final connections to cookers, water heaters, etc., shall be made using butyl rubber
insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt).

This type of cable shall be used in all instances where a temperature exceeding 100°F, but not
exceeding 150°F is likely to be experienced. Final connections to all lighting fittings (and other
equipment where a temperature in excess of 150°c likely to be experienced ) shall be made
using silicon rubber insulated cable or equal and approved.

2.21 FLEXIBLE CORDS

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less than
24/0.2mm in size unless otherwise specified.

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. For all other
types of lighting fittings the flexible cable shall be silicone rubber insulated.

No polythene insulated flexible cable shall be used in any lighting fitting or other
appliance (see “Heat Resisting Cables” Clause 30).

2.22 CABLE ENDS AND PHASE COLOURS

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation carefully
cut back and the ends sealed with Heller man rubber slip on cable end markers.

The markers shall be of appropriate phase colour for switch and all other live feeds to the details
of the “Cable Insulation Colours” clause. Black cable with black end markers shall only be used
for neutral cables.

2.23 CABLE INSULATION COLOURS

Unless otherwise stated in later clauses the insulation colours shall be in accordance with the
following table.

Where other systems are installed the cable colours shall be in accordance with the
details stated in the appropriate clause.
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SYSTEM INSULATION COLOUR CABLE END

MARKER
Main and Sub-Main

a) Phase Red Red
b) Neutral Black Black
Sub-Circuits

Single Phase

a) Phase Red Red
b) Neutral Black Black

2.24 SUB-CIRCUIT WIRING

For all lighting and sockets wiring shall be carried out in the “looping in” system and there
shall be no joints whatsoever. No lighting circuits shall comprise more than 20 points when

protected by 10A MCB. Cables with different cross-section area of copper shall not be used
in combination.

Lighting circuits P. V.C. cable.

1.5mm? for all lighting circuits indicated on the drawing.

Power circuits P.V.C cable(minimum sizes).
2.5mm? for one, two or three 5SAmp sockets wired in parallel.

2.5mm?2 for one 15Amp socket.

2.5mm?2 for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB.

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such cases,
the sizes shown on the drawings shall prevail over the sizes specified.

Wiring sizes for other appliances shall be shown on the drawing or specified in later
clauses of this specification.
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2.25 SPACE FACTOR

The maximum number of cables that may be accommodated in a given size of conduit or
trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in Regulation
B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate.

2.26 INSULATION
The insulation resistance to earth and between poles of the whole wiring system, fittings and
lumps, shall not be less than the requirements of the latest edition of the |.E.E Regulations.

Complete tests shall be made on all circuits by the Sub-contractor before the installations are
handed over.

A report of all tests shall be furnished by the Sub-Contractor to the Engineer. The
Engineer will then check test with his own instruments if necessary.

2.27 LIGHTING SWITCHES
These shall be mounted flush with the walls, shall be contained in steel or alloy boxes and shall

be of the gangs ratings and type shown in the drawings. They shall be as manufactured by M.K.
Electrical Ltd., or other equal and approved to KS 04 — 247: 1988

2.28 SOCKETS AND SWITCHED SOCKETS
These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified in the

drawings.

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K.
Electrical Co. Ltd.”, or other approved equal to KS 04 — 246: 1987

2.29 FUSED SPUR BOXES

These shall be flush, D.P switched as in steel/pvc box and of type and make specified in the
drawings complete with pilot light and as manufactured by “M. K. Electrical Company Ltd”, or
other approved equal. KS 04 — 247: 1988

2.30 COOKER OUTLETS

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps.

The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or other
approved equal KS 04 — 247: 1988

D/14



2.31 CONNECTORS

Shall be specified in the drawings and appropriate rating. These shall be fitted at all conduit box
lighting point outlets for jointing of looped P.V.C cables with flexible cables of specified quality.

2.32 LAMPHOLDERS

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting fitting and
shall be B.C;, E.S;, or G.E.S as required. All E.S. and G.E.S. holders shall be heavy brass type
(except for plain pendants where the reinforced bakelite type shall be used). The screwed cap
of the E.S and G.E.S. holders shall be connected to the neutral. Where lampholders are
supported by flexible cable, the holders shall have “cord grip” arrangements and in the case of
metal shades earthing screws shall be provided on each of the holders.

The Sub-Contractor must order the appropriate type of holder when ordering lighting fittings, to
ensure that the correct types of holders are provided irrespective of the type normally supplied
by the manufacturers.

2.33 LAMPS

All lamps shall be suitable for normal stated supply voltage and the number and sizes of lamps
detailed on the drawings shall be supplied and fixed. The Sub-Contractor must verify the actual
supply voltage with the supply authority before ordering the lamps. Tungsten filament lamps
shall be manufactured in accordance with KS 04 — 112:1978 for general service lamps and KS
04 — 307:1985 for lamps other than general services. Tubular fluorescent lamps shall comply
with KS 04 — 464:1982

Pearl lamps shall be used in all fittings unless otherwise specified.

2.34 LIGHTING FITTINGS AND STREET LIGHTING LANTERNS

This Sub-Contract shall include for the provision, handling charges, taking the delivery, safe
storage, wiring (including internal wiring) assembling and erecting of all lighting fittings shown
on the drawings.

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. These to be
in line with metal finish of fittings. The lighting fittings are detailed for the purpose of establishing
a high standard of finish and under no circumstances will substitute fittings be permitted.

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be secured
to suitable support in addition to the central conduit box fittings. Supports shall be provided and
fixed by the Sub-Contractor.

The whole of the metal work of each lighting fittings shall be effectively bonded to earth. In the
case of ball and/or knuckle joints short lengths of flexible cable shall be provided, bonded to the
metal work on either side of the joints. If the above provisions are not made by the manufacturers
-, the Sub-contractor shall include cost of additional work necessary in his tender. See “Flexible
Cords” clause for details of internal wiring of lighting fittings. Minimum size of internal wiring shall
be 20/0.20mm (23/0067). Each lighting fitting shall be provided with number type and size of
lamps as detailed on the drawings. It is to be noted that some fittings are suspended as shown
on the drawings.
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Where two or more points are shown adjacent to each other on the drawings, e.g socket outlet
and telephone outlet, they shall be lined up vertically or horizontally on the centre lines of the
units concerned.

Normally, the units shall be lined up on vertical centre lines, but where it is necessary to mount
units at low level they shall be lined up horizontally.

2.35 POSITIONS OF POINTS AND SWITCHES

Although the approximate positions of all points are shown on the drawings, enquiry shall be
made as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, before work
is actually commenced. The Sub-contractor must approach the Architect with regard to the final
layout of all lights on the ceiling and walls.

The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or the
General Foreman on site regarding the positions of all points before fixing any conduit etc. The
Sub-Contractor shall be responsible for all alterations made necessary by the non-compliance
with the clause.

2.36 STREET/SECURITY OUTDOOR LIGHTING COLUMNS:

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete foundations
and the pole upto 150mm shall be surrounded with concrete. The top bracket and plain section of
the columns shall be common to and interchangeable with all brackets with maximum
mismatching tolerance of 3mm between any pole and bracket. After manufacture and before
erection the columns shall be treated with an approved mordant solution which shall be washed
off and the whole allowed to dry. Thereatfter, the columns shall be painted with one undercoat
and two coats of gloss paint to an approved colour. All columns shall be complete with fused cut-
outs.

2.37 TIMING CONTROL SWITCH

These shall be installed where shown on the drawings. Photocell timing control circuits which
will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of light. The initial
adjustment will be done with approval of the Electrical Engineer.
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2.38 WIRING SYSTEM FOR STREETLIGHTING

Cables shall be as indicated on the drawings, and shall be laid in a cable trench 450mm deep
along the road sides and 600mm deep across the roads and 900mm away from the road kerb or
1500mm away from the edges of the road. ‘Loop-in’ and ‘Loop-out’ arrangement shall be used at
every pole. Wiring to the lanterns on each pole shall be with 1.5mm2 PVC twin insulated and
sheathed cable with earth wire shall be laid at least 600mm below the finished road level on a
compact bed of murram at least 50mm thick and covered with a concrete surrounded 150mm
thick.

2.39 METAL CONTROL PILLAR

These shall be metal clad and fabricated as per contract drawings and specification. The Sub-
Contractor shall supply, install, test and commission control pillars including supplying, fixing
connecting switchgears as detailed on the appropriate drawings.

2.40 CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 240
volts D.P. 50 cycles A.C. Mains.

The breaker shall be provided with test switch and fitted in weather proof enclosure for surface
mounting. The rated load current and earth fault operating current shall be as specified in the
drawings. These shall be as manufactured by Crabtree, Siemens or other equal and approved.

2.41 M.V. SWITCHBOARD AND SWITCHGEAR

The switchboard shall be manufactured in accordance with KS04-226 which co-ordinates the
requirements for electrical power switchgear and associated apparatus. It is not intended that
this K.S. should cover the requirements for specified apparatus for which separate Kenyan
Standard exist. All equipment and material used in the switchboard shall be in accordance with
the appropriate Kenya Standard.

The switchboard shall comprise the equipment shown on the drawings together with all
current transformers, auxiliary fuses, labels, small wiring and interconnections necessary for
the satisfactory operation of the switchboard

Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or rear access
as called for in the particular specifications, suitable for indoor use, sectionalized as necessary to
facilitate transport and erection. The maximum height of the switchboard is to be approximately
2.0 metres. A suitable connection chamber containing all field terminals shall be provided at the
top or bottom of the switchboard as appropriate.

Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for
approval of detailed drawings showing the layout, construction and connection of the
switchboard.
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All bus-bars and bus-bar connections shall consist of high conductivity copper and be provided in
accordance with KS 04-226: 1985. The bus-bars shall be clearly marked with the appropriate
phase and neutral colours which should be red, yellow, blue for the phases and black for neutral.
The bus-bars shall be so arranged in the switchboard that the extensions to the left and right may
be made in the future with ease should the need arise.

Small wiring, which will be neatly arranged and cleated, shall be executed in accordance with
B.S. 158 and the insulation of the wiring shall be coloured according to the phase or neutral
connection.

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2
switches. Means of locking the switch in the “OFF” position shall be provided.

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at least equal
to the fault rating of the switchboard in which they are installed. Cartridge fuse links to KS 04-
183:1978 category A.C. 46, class Q1 and fusing factor not exceeding 1.5 shall be supplied with
each Fused switch.

Mounting arrangements shall be such that individual complete fuse switches may be
disconnected and withdrawn when necessary without extensive dismantling work. When
switches are arranged in their formation all necessary horizontal and vertical barriers shall be
provided to ensure segregation from adjacent units. Means of locking the switch in the “OFF”
position shall be provided.
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2.42 STEEL CONDUITS AND STEEL TRUNKING

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-180:1985.
In no case will conduit smaller than 20mm diameter be used on the works. Conduits installed
within buildings shall be black enameled finish except where specified otherwise. Where
installed externally or in damp conditions they shall be galvanized. Conduit fittings, accessories
or equipment used in conjunction with galvanized conduits shall also be galvanized or
otherwise as approved by the service engineer.

Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections of
trunking shall be rigidly fixed together and attached to the framework or fabric or the building at
intervals of not less than 1.2m. Joint trunking shall not overhang fixing points by more than
0.5m.

All trunking shall be made electrically continuous by means of 25 x 3mm copper links across
each joint and where the trunking is galvanized, the links shall be made by galvanized flat
iron strips.

All trunking fittings (i.e. bends, tees, etc) shall leave the main through completely clear of
obstructions and continuously open except through walls and floors at which points suitable fire
resisting barriers shall be provided as may be necessary. The inner edge of bends and tees shall
be chamfered where cables larger than 35mm?2 are employed.

Where trunking passes through ceilings and walls the cover shall be solidly fixed to
150mm either side of ceilings and floors and 50mm either side of walls.

Screws and bolts securing covers to trunking or sections of covers together shall be
arranged so that damage to cables cannot occur either when fixing covers or when
installing cables in the trough.

Where trunking is used to connect switchgear of fuseboards, such connections shall be
made by trunking fittings manufactured for this purpose and not by multiple conduit
couplings.

Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie off
points shall be provided at 4.5m intervals to support the weight of cables.

Unless otherwise stated, all trunking systems shall be painted as for conduit.

Where a wiring system incorporates galvanized conduit and trunking, the
trunking shall be deemed to be galvanized unless specified otherwise.

The number of cables to be installed in trunking shall be such as to permit easy drawing in
without damage to the cables, and shall in no circumstances be such that a space factor of 45%
is exceeded.
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Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be tightly
screwed between the various lengths so that they butt at the socketed joints. The internal edges
of conduit and all fittings shall be smooth, free from burrs and other defects. Oil and any other
insulating substance shall be removed from the screw threads; where conduits terminate in
fuse-gear, distribution boards, adaptable boxes, non-spouted switchboxes, etc., they shall,
unless otherwise stated, be connected thereto by means of smooth bore male brass bushes,
compression washers and sockets.

All exposed threads and abrasions shall be painted using an oil paint for black enameled tubing
and galvanized paint for galvanized tubing immediately after the conduits are erected. All bends
and sets shall be made cold without altering the section of the conduit. The inner radius of the
bed shall not be less than four(4) times the outside diameter of the conduit. Not more than two
right angle bends will be permitted without the inter-position of a draw-in-box. Where straight
runs of conduit are installed, draw-in-boxes shall be provided at distances not exceeding 15mm.
No tees, elbows, sleeves, either of inspection or solid type, will be permitted.

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to drain
of all condensed moisture without injury to end connections.

Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, and at
least 75mm clear of cold water and other services unless otherwise approved by the services
engineer.

All boxes shall conform to KS 04 — 668: 1986, to be of malleable iron, and black enameled or
galvanized according to the type of conduit specified. All accessory boxes shall have threaded
brass inserts.

Box lids where required shall be heavy gauge metal, secured by means of zinc plated or
cadmium plated steel screws.

All adaptable boxes and lids of the same size shall be interchangeable.

Boxes used on surface work are to be tapped or drilled to line up with the conduit fixed in
distance type saddles allowing clearance between the conduit and wall without the need for
setting the conduit.

Where used in conjunction with mineral insulated copper sheathed cable, galvanized!
boxes shall be used and painted after erection.

Draw-in boxes in the floors are generally to be avoided but where they are essential they must
be grouped in positions approved by the services engineer and covered and by the suitable
floor traps, with non-ferrous trays and covers.

The floor trap covers are to be recessed and filled in with a material to match the floor
surface.

The Sub-contractor must take full responsibility for the filling in of all covers, but the filling in
material will be supplied and the filling carried out by the main building contractor.
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Where buried in the ground outside the building the whole of the buried conduit is to be
painted with two coats of approved bitumastic composition before covering up.

Where run on the surface, unpainted fittings and joints shall be painted with two coats of oll
bound enamel applied to rust and grease free metalwork.

2.43 TESTING ON SITE

The Sub-contractor shall conduct during and at the completion of the installation and, if required,
again at the expiration of the maintenance period, tests in accordance with the relevant section
of the current edition of the Regulations for the electrical equipment of buildings issued by the
|.E.E of Great Britain, the Government Electrical Specification and the Electric Supply
Company’s By-Laws.

Tests shall be carried out to prove that all single pole switches are installed in the ‘live’
conductor.

Tests shall be carried out to prove that all socket outlets and switched socket outlets are
connected to the ‘live’ conductor in the terminal marked as such, and that each earth pin
is effectively bonded to the earth continuity system. Tests shall be carried out to verify the
continuity of all conductors of each ‘ring’ circuit.

0 A [ A0 A 0O
hase tests shall be carried out on completion of the installation to ensure that correct
phase sequence is maintained throughout the installation. Triplicate copies of the results
of the above tests shall be provided within 14 days of the witnessed tests and the Sub-
contractor will be required to issue to the service engineer the requisite certificate upon
completion as required by the regulations referred to above.

Any faults, defects or omissions or faulty workmanship, incorrectly positioned or installed
parts of the installation made apparently by such inspections or tests shall be rectified by the
Sub-contractor at his own expense.

The Sub-contractor shall provide accurate instruments and apparatus and all labour
required to carry out the above tests. The instruments and apparatus shall be made
available to the services engineer to enable him to carry out such tests as he may require.

The Sub-contractor shall generally attend on other contractors employed on the project and
carry out such electrical tests as may be necessary.

The Sub-contractor shall test to the services engineer’s approval and as specified elsewhere in
this specification or in standards and regulations already referred to, all equipment, plant and
apparatus forming part of the works and before connecting to any power or other supply and
setting to work.

Where such equipment, etc., forms part of or is connected to a system whether primarily or of an
electrical nature or otherwise ( e.g. air conditioning system) the Sub-contractor shall attend on
and assist in balancing, regulating testing and commissioning, or if primarily an electrical or other
system forming part of works, shall balance, regulate, test and commission the system to the
service engineer’s approval.
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS

The electrical sub-contractor shall comply with the following:-
Government Electrical Specifications No. 1 and No. 2.

All requirements of Kenya Power and Lighting Company Limited, and
Communications Commission of Kenya (CCK).
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SCHEDULE OF CONTRACT DRAWINGS

DRAWING NO. DRAWING TITLE

NIL NIL
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SECTION H

BILLS OF QUANTITIES



BILLS OF QUANTITIES

Pricing of Iltems of Preliminaries

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities and
specification. These Bills are designated as Bill 1 in this Section. Where the sub-contractor fails to insert
his price in any item he shall be deemed to have made adequate provision for this on various items in
the Bills of Quantities. The preliminaries form part of this contract and together with other Bills of
Quantities covers for the costs involved in complying with all the requirements for the proper execution of
the whole of the works in the contract.

The Bills of Quantities are divided generally into three sections:-

Preliminaries — Bill 1

Sub-contractors preliminaries are as per those described in section C — sub-contractor
preliminaries and conditions of contractor. The sub-contractor shall study the conditions and
make provision to cover their cost in this Bill. The number of preliminary items to be priced by
the tender have been limited to tangible items such as site office, temporary works and others.
However the tenderer is free to include and price any other items he deems necessary taking
into consideration conditions he is likely to encounter on site.

Installation Items — Other Bills

The brief description of the items in these Bills of Quantities should in no way

modify or supersede the detailed descriptions in the contract Drawings, conditions

of contract and specifications.

The unit of measurements and observations are as per those described in clause 3.05
of the section C.

(¢c) Summary

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward
with provisional sum, contingencies and any prime cost sums included. The sub-contract shall
insert his totals and enter his grand total tender sum in the space provided below the summary.

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this
document.
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SPECIAL NOTES

The Bills of Quantities form part of the contract documents and are to be read in conjunction with the
contract drawings and general specifications of materials and works.

The prices quoted shall be deemed to include for all obligations under the sub-contract including
but not limited to supply of materials, labour, delivery to site, storage on site, installation,
testing, commissioning and all taxes( including 16% VAT).

In accordance with Government policy, the 16% VAT and 3% Withholding Tax shall be
deducted from all payments made to the tenderer, and the same shall be forwarded to the
Kenya Revenue Authority (KRA).

All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have
been included to another item, section or part.

The brief description of the items given in the Bills of Quantities are for the purpose of establishing a
standard to which the sub-contractor shall adhere to. Otherwise alternative
brands of equal and approved quality will be accepted.

Should the sub-contractor install any material not specified here-in before receiving

approval from the Project Manager, the sub-contractor shall remove the material in
question and, at his own cost, install the proper material.

The grand total of prices in the price summary page must be carried forward to the Form of Tender
for the tender to be deemed valid.

Tenderers must enclose, together with their submitted tenders, detailed coloured

manufacturer’s Brochures detailing Technical Literature and specifications on all the
equipment they intend to offer.
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

SCHEDULE No.1:
Supply Install, Test and Commission

Following:-

LIGHTING POINTS

1.01 lighting points wired in 3x1.5mm? PVC/SC
copper cables drawn in concealed 20mm
diameter heavy gauge PVC conduit including all

boxes, saddles and accessories for
i) One way switching 64 No.

if) Two way switching 7 No.

1.02 3A moulded ivory type switch plates as MK
range/clipsal or approved equivalent as follows

i)One gang one way 23 No.
ii)Two gang one way 4 No.
iiiThree gang two way 4 No

LIGHTING FITTINGS
1.03 Lighting fittings complete with all the necessary

fixing accessories and lamps as follows:-

i)1200mm 1x36W HPF BARE BATTEN surface 19 No.
mounted Fluorescent fitting complete with tube

as PHILIPS or approved equivalent

i) 200W tungsten bulkhead fitting complete 12 No.
with energy saving lamps as Astra - Italy

iii) 18W round LED surface Mount panel light 18 No
as PHILIPS or approved equivalent.

iv) 1x18 Watts bedheaded flourescent 18 No.
luminaire complete with prismatic diffusser as

THON PPD or approved equivalent

iii) 20W round LED surface Mount panel light 4 No.
as PHILIPS or approved equivalent.

TOTAL C/F TO COLLECTION

ELECTRICAL WORKS E/1




PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

SOCKET OUTLETS / POWER POINTS.
1.04|Socket outlet point comprising wiring in 3x2.5 30 No
mm? PVC-SC-Cu cables on concealed 20mm

diameter PVC conduits

1.05|13A 2 gang switched moulded socket outlet 30 No
plate as MK/Range or approved equinalent

1.06 |Water heater points comprising of 3x4.0mm2 1 No
PVC/Cu Cables drawn in concealed 25mm / HG

PVC Conduits from DB to double pole switches

1.07[20A Double pole switches with neon indicator 1 No
and marked water heater as CLIPSAL or

approved equivalent

ELECTRICAL SWEEP FANS FOR OFFICES
AND SPACES

1.08| Ceiling fan points wired in 3x1.5mm? PVC/SC 10 No
copper cables drawn in concealed 20mm
diameter heavy gauge PVC conduit including all

boxes, saddles

1.09({240V AC wall mounted ceiling fans as ORIENT 10 No
DELUXE or approved equivalent

1.10|Ceiling fan hook (M-10) 10 No
CONSUMER UNIT/ DISTRIBUTION BOARDS

1.11{12- way SP/N distribution board as MEM/EATON 1 No
flush mounted complete 1No. SP/N intergral
isolator

1.12({SP MCBs as MEM (original)

i)10A SP 4 No.
ii)20A SP 4 No
i) 30A SP 2 No.
iv)Blanking plates 2 No.

TOTAL C/F TO COLLECTION
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNITRATE AMOUNT

SUB-MAINS CABLE
1.13|3x10mm?2 SC-PV-CU cables drawn in 50mm 30 Lm

diameter PVC conduit

1.14|Electrical Earthing comprising 16.0mm SC Cu 1 No.
cables drawn inside HG Conduits, 1500mm X
15mm diameter Cu electrode complete with
clamp and pre-cast concrete inspection pit with

cover

1.15|100A SP MCCB as ABB or approved equivalent 1 No.

UNDERGROUND CABLE

1.16|16mm? 2-core copper PVC SWA PVC sheathed 35 Lm
underground cable including excavation and
back filling

1.17|Allow for excavation and backfilling for item 35 Lm
1.16 above

1.18|Hatari tiles for item 1.016 above 35 No

1.19|14 gauge (14s.w.g)standard galvanized mild 1 No

steel IT Loop-in box complete with bonding
screws/bolts to Engineers approval

1.20 LUCY cut-out with neutral link complete with HRC INo
fuse 60/80 to engineers approval

1.21 |Air condition points wired using 3x4.0mm? SC- INo
PVC Cu cables drawn in 20mm diameter HG PVC
conduits concealed inside ceiling complete with all
necessary accessories excluding switches and
fittings

1.22 15A 3-pin One gang SP switched flush socket 1 No
outlet as MEM or approved equivalent

TOTAL C/F TO COLLECTION
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PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM [DESCRIPTION QTY UNITRATE AMOUNT

1.23 |20 ADP Swich flush mounted with neon 1 No
indicator as MEM or approved equivalent

1.24 | Type S1-mirror strip light with ON/OFF pull 1 No
chord, 240/110V ac socket suitable for wet
areas cw 60w strip light as micromark or

approved equivalent

FIRE DETECTION AND ALAM SYSTEM

1.25 |Fire alarm points wired in 3x2.5mm resistance 11 No.
SC PVC Cu cables drawn in HG PVC conduits.

1.26 |240V AC mains ,fire alarm bell with 150mm 1 No.
gong as MENVIER or approved equivalent

1.27 |Fire break glass manual call point unit as 3 No.
MANVIER or approved equivalent complete
with packed of 5 spares test key back box and a

hinged cover

1.28 |Fast response heat detector Rate -of-Rise heat 6 No.
detector
1.29 |2-zone fire alarm panel( as surveyor 1 orequal 1 No.

and approved)

TOTAL C/F TO COLLECTION

COLLECTION

Total b/d from above
Total b/d from page E/1
Total b/d from page E/2

Total b/d from page E/3

TOTAL C/F TO SUMMARY PAGE

ELECTRICAL WORKS E/4




PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
| 'TEM | DESCRIPTION loryluniT! RATE | AMOUNT
PRICE SUMMARY PAGE
TOTAL B/D FROM PAGE E/4
B |CONTINGENCY SUM 100,000
C |PROVISIONAL SUM FOR CONTRACT 50,000
SUPERVISION ADMINISTRATION
SUBTOTAL OF ELECTRICAL WORKS C/E TO
GRAND SUM PAGE

ELECTR

TOTAL SUM IN WORDS.......ooiitirininrnin s s s s s s s s s s s e e s eas

NB:- 1. The Electrical contractor to undertake these works must be registered with National
Construction Authority category "NCA 7" and Energy Petroleum Regulatory Authority (EPRA)
class "C1" and above ( Copys of registration certificates and renewal to be attached)

2. The bills of quantities for electrical works must be signed and stamp by the electrical
domestic sub-contractor who will undertake the works on behalf of the main contractor.

NAME OF CONTRACTOR: ....uiiiiiiciirer s s

DATE: ..., SIGNATURE: ...cceiiiiierians

PIN: .o V.AT.REG. NoO.: ..cvviiiiiiieenae
WITNESS NAME: ... s e s s e e
ADDRESS: ...

OCCUPATION: ...
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SECTION D
GENERAL MECHANICAL SPECIFICATION

2.01 General

2.02

2.03

This section specifies the general requirement for plant, equipment and
materials forming part of the Sub-contract Works and shall apply except where
specifically stated elsewhere in the Specification or on the Contract Drawings.

Quality of Materials

All plant, equipment and materials supplied as part of the Sub-contract Works
shall be new and of first class commercial quality, shall be free from defects and
imperfections and where indicated shall be of grades and classifications
designated herein.

All products or materials not manufactured by the Sub-contractor shall be
products of reputable manufacturers and so far as the provisions of the
Specification is concerned shall be as if they had been manufactured by the
Sub-contractor.

Materials and apparatus required for the complete installation as called for by
the Specification and Contract Drawings shall be supplied by the Sub-
contractor unless mention is made otherwise.

Materials and apparatus supplied by others for installation and connection by
the Sub-contractor shall be carefully examined on receipt. Should any defects
be noted, the Sub-contractor shall immediately notify the Engineer.

Defective equipment or that damaged in the course of installation or tests shall
be replaced as required to the approval of the Engineer.
Regulations and Standards

The Sub-contract Works shall comply with the current editions of the
following:
The Kenya Government Regulations.
The United Kingdom Institution of Electrical Engineers (IEE)
Regulations for the Electrical Equipment of Buildings.
The United Kingdom Chartered Institute of Building Services
Engineers (CIBSE) Guides.
British Standard and Codes of Practice as published by the British
Standards Institution (BSI)
The Local Council By-laws.
The Electricity Supply Authority By-laws.
Local Authority By-laws.
The Kenya Building Code Regulations.
The Kenya Bureau of Standards
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2.04

2.05

2.06

2.07

2.08
2.08.1

Electrical Requirements

Plant and equipment supplied under this Sub-contract shall be complete with

all necessary motor starters, control boards, and other control apparatus.
Where control panels incorporating several starters are supplied they shall be
complete with a main isolator.

The supply power up to and including local isolators shall be provided and
installed by the Electrical Sub-contractor. All other wiring and connections to
equipment shall form part of this Sub-contract and be the responsibility of the
Sub-contractor.

The Sub-contractor shall supply three copies of all schematic, cabling and
wiring diagrams for the Engineer’s approval.

The starting current of all electric motors and equipment shall not exceed the
maximum permissible starting currents described in the Kenya Power and
Lighting Company (KPLC) By-laws.

All electrical plant and equipment supplied by the Sub-contractor shall be rated
for the supply voltage and frequency obtained in Kenya, that is 415 Volts,
50Hz, 3-Phase or 240Volts, 50Hz, 1-phase.

Any equipment that is not rated for the above voltages and frequencies shall

be rejected by the Engineer.

Transport and Storage

All plant and equipment shall, during transportation be suitably packed, crated
and protected to minimise the possibility of damage and to prevent corrosion or
other deterioration.

On arrival at site all plant and equipment shall be examined and any damage to
parts and protective priming coats made good before storage or installation.

Adequate measures shall be taken by the Sub-contractor to ensure that

plant and equipment do not suffer any deterioration during storage.

Prior to installation all piping and equipment shall be thoroughly cleaned.

If, in the opinion of the Engineer any equipment has deteriorated or been
damaged to such an extent that it is not suitable for installation, the Sub-

contractor shall replace this equipment at his own cost.
Site Supervision

The Sub-contractor shall ensure that there is an English-speaking
supervisor on the site at all times during normal working hours.
Installation

Installation of all special plant and equipment shall be carried out by the Sub-
contractor under adequate supervision from skilled staff provided by the plant
and equipment manufacturer or his appointed agent in accordance with the
best standards of modern practice and to the relevant regulations and
standards described under Clause 2.03 of this Section.

Testing
General

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the
“Preliminaries and General Conditions”.
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2.08.2

2.08.3

Material Tests

All material for plant and equipment to be installed under this Sub-contract shall
be tested, unless otherwise directed, in accordance with the relevant B.S
Specification concerned.

For materials where no B.S. Specification exists, tests are to be made in
accordance with the best modern commercial methods to the approval of the
Engineer, having regard to the particular type of the materials concerned.

The Sub-contractor shall prepare specimens and performance tests and
analyses to demonstrate conformance of the various materials with the
applicable standards.
If stock material, which has not been specially manufactured for the plant and
equipment specified is used, then the Sub-contractor shall submit satisfactory
evidence to the Engineer that such materials conform to the requirements
stated herein in which case tests of material may be partially or completely
waived. Certified mill test reports of plates, piping and other materials shall be
deemed acceptable.

Manufactured Plant and Equipment — Work Tests

The rights of the Engineer relating to the inspection, examination and testing
of plant and equipment during manufacture shall be applicable to the
Insurance Companies or Inspection Authorities so nhominated by the Engineer.

The Sub-contractor shall give two weeks’ notice to the Engineer of the
manufacturer’s intention to carry out such tests and inspections.

The Engineer or his representative shall be entitled to withess such tests and
inspections. The cost of such tests and inspections shall be borne by the Sub-
contractor.

Six copies of all test and inspection certificates and performance graphs shall
be submitted to the Engineer for his approval as soon as possible after the
completion of such tests and inspections.

Plant and equipment which is shipped before the relevant test certificate has
been approved by the Engineer shall be shipped at the Sub-contractor’'s own
risk and should the test and inspection certificates not be approved, new tests
may be ordered by the Engineer at the Sub-contractor’s expense.

2.08.4 Pressure Testing

All pipework installations shall be pressure tested in accordance with the
requirements of the various sections of this Specification. The installations may
be tested in sections to suit the progress of the works but all tests must be
carried out before the work is buried or concealed behind building finishes. All
tests must be witnessed by the Engineer or his representative and the Sub-
contractor shall give 48 hour’s notice to the Engineer of his intention to carry
out such tests.

Any pipework that is buried or concealed before witnessed pressure tests have
been carried out shall be exposed at the expense of the Sub-contractor and
the specified tests shall then be applied.

The Sub-contractor shall prepare test certificates for signature by the Engineer
and shall keep a progressive and up-to-date record of the section of the work
that has been tested.



2.09 Colour Coding

Unless stated otherwise in the Particular Specification all pipe work shall be
colour coded in accordance with the latest edition of B.S 1710 and to the
approval of the Engineer or Architect.

2.10 Welding

2.10.1 Preparation

Joints to be made by welding shall be accurately cut to size with edges
sheared, flame cut or machined to suit the required type of joint. The prepared
surface shall be free from all visible defects such as lamination, surface
imperfection due to shearing or flame cutting operation, etc., and shall be free
from rust scale, grease and other foreign matter.

2.10.2 Method

All welding shall be carried out by the electric arc processing using
covered electrodes in accordance with B.S. 639.
Gas welding may be employed in certain circumstances provided that prior
approval is obtained from the Engineer.

2.10.3 Welding Code and Construction

All welded joints shall be carried out in accordance with the following
Specifications:

Pipe Welding
All pipe welds shall be carried out in accordance with the

requirements of B.S.806.
General Welding

All welding of mild steel components other than pipework shall
comply with the general requirements of B.S. 1856.
2.10.4 Welders Qualifications

Any welder employed on this Sub-contractor shall have passed the trade tests
as laid down by the Government of Kenya.

The Engineer may require to see the appropriate to see the appropriate
certificate obtained by any welder and should it be proved that the welder
does not have the necessary qualifications the Engineer may instruct the

Sub- contractor to replace him by a qualified welder.
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SECTION E

PARTICULAR PLUMBING AND DRAINAGE SPECIFICATIONS

5.1

5.2

GENERAL

This section specifies the general requirements for plant, equipment and materials
forming part of the plumbing and drainage installations.
MATERIALS AND STANDARDS

5.2.1 Pipework and Fittings

Pipework materials are to be used as follows:

Galvanized Steel Pipework

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in
accordance with B.S. 1387 Medium Grade, with tapered pipe threads in accordance
with B.S. 21. All fittings shall be malleable iron and manufactured in accordance with
B.S. 143.

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be
allowed so that, fittings can be disconnected without cutting the pipe. Running
nipples and long screws shall not be permitted unless exceptionally approved by
the Engineer.

Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be
manufactured to comply in all respects with the specification for 65mm pipe, except
that screwed and bolted flanges shall replace unions and couplings for the jointing of
pipes to valves and other items of plant. All flanges shall comply with the
requirements of B.S. 10 to the relevant classifications contained hereinafter under
Section ‘C’ of the Specification.

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387
and B.S. 143 respectively.

PP -R Pipework

PP-R pipe work up to 63mm nominal bore shall be manufactured in accordance with
the current European standards i.e DIN 8077 and DIN 8078 for PN 20 tubing, with
metallic joints to DIN 8076, joints and fittings for tubing to DIN 16962. All threaded
inserts in the fittings and joints shall be made of nickel brass OT58 and are turned
from bars and manufactured in accordance with DVGW 534E.

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be
allowed so that, fittings can be disconnected without cutting the pipe. Running
nipples and long screws shall not be permitted unless exceptionally approved by
the Engineer.
Copper Tubing

All copper tubing shall be manufactured in accordance with B.S. 2871 from
C.160 ‘Phosphorous De-oxidized Non-Arsenical Copper’ in accordance with B.S.
1172.

Pipe joints shall be made with soldered capillary fittings and connections to
equipment shall be with compression fittings manufactured in accordance with
B.S. 864.

Short copper connection tubes between galvanized pipe work and sanitary
fitments shall not be used because of the risk of galvanic action.

If, as may occur in certain circumstances, it is not possible to make the
connection in any way than the use of copper tubing, then a brass straight
connector shall be positioned between

The galvanized pipe and the copper tube in order to prevent direct contact.
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P.V.C. (Hard) Pressure Pipes and Fittings

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S.
3505: 1968.

Jointing

The method of jointing to be employed shall be that of solvent welding, using the
pipe and manufacturers approved cement. Seal ring joint shall be introduced
where it is necessary to accommodate thermal expansion.

Testing

Pipelines shall be tested in sections under an internal water pressure normally
one and a half times the maximum allowable working pressure of the class of
pipe used. Testing shall be carried out as soon as practical after lying and when
the pipeline is adequately anchored. Precautions shall be taken to eliminate all air
from the test section and to fill the pipe slowly to avoid risk of damage due to
surge.
A.B.S. Waste System

Where indicated on the Drawings and Schedules, the Sub-contractor shall
supply and fix A.B.S. waste pipes and fittings.

The pipes, traps and fittings shall be in accordance with the relevant British
Standards, including B.S. 3943, and fixed generally in accordance with
manufacturer’s instructions and B.S. 5572: 1978.

Jointing of pipes shall be carried out by means of solvent welding, the
manufacturer’s instructions and B.S. 5572: 1978.

Jointing of pipes shall be carried out by means of solvent welding. The
manufacturer’s recommended method of joint preparation and fixing shall be
followed.

Standard brackets, as supplied for use with this system, shall be used wherever
possible. Where the building structure renders this impracticable the Sub-
contractor shall provide purpose made supports, centers of which shall not
exceed one meter.

Expansion joints shall be provided as indicated. Supporting brackets and pipe clips shall be
fixed on each side of these joints

PVC Soil System

The Sub-contractor shall supply and fix PVC soil pipes and fittings as
indicated on the Drawings and Schedules.

Pipes and fittings shall be in accordance with relevant British Standards,
including B.S. 4514 and fixed to the manufacturer’s instructions and B.S. 5572.

The soil system shall incorporate synthetic rubber gaskets as provided by the
manufacturer whose fixing instructions shall be strictly adhere to.

Connections to WC pans shall be effected by the use of a WC connector;

gasket and cover fixed to suit pan outlet.

Suitable supporting brackets and pipe clips shall be provided at maximum of one-
meter centers.

The Sub-contractor shall be responsible for the joint into the Gully Trap on Drain
as indicated on the Drawings.



5.2.2 Valves

Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore)

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or
specified for attachment or connection to sanitary fitment shall be manufactured in
accordance with the requirements of B.S.1010.
Gate Valves

All gate valves 80mm nominal bore and above, other than those required for fitting
to buried water mains shall be of cast iron construction, in accordance with the

requirements of B.S. 3464. All gate valves required for fitting to buried water mains
shall be of cast iron construction in accordance with the requirements of B.S.1218.

All gate valves up to and including 65mm nominal bore shall be of bronze
construction in accordance with the requirements of B.S. 1952.

The pressure classification of all valves shall depend upon the pressure
conditions pertaining to the site of works.
Globe Valves

All globe valves up to and including 65mm nominal bore shall be of bronze
construction in accordance with the requirements of B.S.3061.
The pressure classification of all globe valves shall depend upon the pressure
conditions pertaining to the site of works.

5.2.3 Waste Fitment Traps

Standard and Deep Seal P & S Traps

Where standard or deep seal traps are specified they shall be manufactured in
suitable non-ferrous materials in accordance with the full requirements of B.S.
1184.
In certain circumstances, cast iron traps may be required for cast iron baths and in
these instances bath traps shall be provided which are manufactured in
accordance with the full requirements of B.S.1291.
Anti-Syphon Traps

Where anti-syphon traps are specified, these shall be similar or equal to the
range of traps manufactured by Greenwood and Hughes Limited, Deacon Works
Little shampton, Sussex, England.

The trade name for traps manufactured by this company is ‘Grevak’.
5.2.4 Pipe Supports

General

This sub-clause deals with pipe supports securing pipes to the structure of
buildings for above ground application.

The variety and type of support shall be kept to a minimum and their design shall
be such as to facilitate quick and secure fixings to metal, concrete, masonry or
wood.

Consideration shall be given, when designing supports, to the maintenance of
desired pipe falls and the restraining of pipe movements to a longitudinal axial
direction only.

The Sub-contractor shall supply and install all steelwork forming part of the pipe
support assemblies and shall be responsible for making good damage to builders
work associated with the pipe support installation.

The Sub-contractor shall submit all his proposals for pipe supports to the
Engineer for approval before any erection works commence.
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Steel and Copper Pipes and Tubes

Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or
trapeze type supports. ‘U’ bolts shall not be used as a substitute for pipe clips
without the prior approval of the Engineer.

An approximate guide to the maximum permissible supports spacing in meters
for steel and copper pipe and tube is given in the following table for horizontal
runs.

Size Copper Tube
Steel Tube
Nominal Bores to B.S. 659 to B.S. 1387
15mm 1.25m 2.0m
20mm 2.0m 2.5m
25mm 2.0m 2.5m
32mm 2.5m 3.0m
40mm 2.5m 3.0m
50mm 2.5m 3.0m
65mm 3.0m 3.5m
80mm 3.0m 3.5m
100mm 3.0m 4.0m
125mm 3.0m 4.5m
150mm 3.5m 4.5m

The support spacing for vertical runs shall not exceed one and half times the
distances given for horizontal runs.
Expansion Joints and Anchors

Where practicable, cold pipework systems shall be arranged with sufficient

bends and changes of direction to absorb pipe expansion providing that the pipe
stresses are contained within the working limits prescribed in the relevant B.S.
specification.

Where piping anchors are supplied, they shall be fixed to the main structure only.
Details of all anchor design proposals shall be submitted to the Engineer for
approval before erection commences.

The Sub-contractor when arranging his piping shall ensure that no expansion
movements are transmitted directly to connections and flanges on pumps or other
items of plant.

The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being

transmitted from pumps to piping systems or vice versa.
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525

5.2.6

5.3
53.1

53.2

Sanitary Appliances

All sanitary appliances supplied and installed as part of the Sub-contract
works shall comply with the general requirements of B.S. Code of Practice
305 and the particular requirements of the latest B.S. Specifications.

Pipe Sleeves

Main runs of pipework are to be fitted with sleeves where they pass through
walls and floors. Generally the sleeves shall be of P.V.C. except where they
pass through the structure, where they shall be mild steel. The sleeves shall
have 6mm — 12mm clearance all around the pipe or for insulated pipework all
around the installation. The sleeve will then be packed with slag wool or
similar.

INSTALLATION

General

Installation of all pipework, valves, fittings and equipment shall be carried out
under adequate supervision from skilled staff to the relevant codes and
standards as specified herein. The Sub-contractor shall be responsible to the
Main Contractor for ensuring that all builders work associated with his piping
installation is carried out in a satisfactory manner to the approval of the
Engineer

Above Ground Installation

Water Services

Before any joint is made, the pipes shall be hung in their supports and
adjusted to ensure that the joining faces are parallel and any falls, which shall
be required, are achieved without springing the pipe.

Where falls are not shown on the Contract Drawings or stated elsewhere in the
Specification, pipework shall be installed parallel to the lines of the buildings and
as close to the walls, ceilings, columns, etc., as is practicable.

All water systems shall be provided with sufficient drain points and

automatic air vents to enable them to function correctly.

Valves and other user equipment shall be installed with adequate access for
operation and maintenance. Where valves and other operational equipment
are unavoidably installed beyond normal reach or in such position as to be
difficult to reach from a small stepladder, extension spindles with floor or wall
pedestals shall be provided.

Screwed piping shall be installed with sufficient number of unions to facilitate
easy removal of valves and fittings and to enable alterations of pipework to

be carried out without the need to cut the pipe.

Full allowances shall be made for the expansion and contraction of pipework,
precautions being taken to ensure that any force produced by the pipe
movements are not transmitted to valves, equipment or plant.

All screwed joints to piping and fittings shall be made with P.T.F.E. tape.

The test pressure shall be maintained by the pump for about one hour and if
there is any leakage, it shall be measured by the quantity of water pumped into
the main in that time. A general leakage of 4.5 Litres per 25mm of diameter, per
1.6 kilometers per 24 hours per 30 meters head, may be considered reasonable
but any visible individual leak shall be repaired.
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Sanitary Services

Soil, waste and vent pipe system shall be installed in accordance with the best
standard of modern practice as described in B.S. 5572 to the approval of the
Engineer.

The Sub-contractor shall be responsible for ensuring that all ground waste
fittings are discharged to a gully trap before passing to the sewer via a manhole.

The Sub-contractor shall provide all necessary rodding and inspection facilities
within the draining system in positions where easy accessibility is available.

Where a branch requires rodding facilities in a position to which normal access
is unobtainable, then that branch shall be extended so as to provide a suitable
purpose made rodding eye in the nearest adjacent wall or floor to which easy
access is available.

The vent stacks shall terminate above roof level and where stack passes
through roof, a weather skirt shall be provided. The Sub-contractor shall be
responsible for sealing the roof after installation of the stacks.

The open end of each stack shall be fitted with a plastic coated or
galvanized steel wire guard.

Access for rodding and testing shall be provided at the foot of each stack.

Sanitary Appliances

All sanitary appliances associated with the Sub-contract works shall be installed in
accordance with the best standard of modern practice as described in C.P. 305 to
the approval of the Engineer.



5.1 TESTING AND INSPECTION
5.4.1 Site Tests — Pipework Systems

Above Ground Internal Water Services Installation

All water service pipe system installed above ground shall be tested

hydraulically for a period of one hour to not less than one and half times to

design working pressure.

If preferred, the Sub-contractor may test the pipelines in sections. Any such
section found to be satisfactory need not be the subject of a further test when
system has been completed, unless specifically requested by the Engineer.

During the test, each branch and joint shall be examined carefully for leaks and
any defects revealed shall be made good by the Sub-contractor and the section
re-tested.

The Sub-contractor shall take all necessary precautions to prevent damage
occurring to special valves and fittings during the tests. Any item damaged shall
be repaired or replaced at the Sub-contractor’s expenses.
Above Ground Soil Waste and Ventilation System

All soil, waste and ventilating pipe system forming part of the above ground
installation, shall be given appropriate test procedures as described in B.S. 5572,
1972.

Smoke tests on above ground soil, waste and ventilating pipe system shall not be
permitted.

Pressure tests shall be carried out before any work, which is to be concealed, is
finally enclosed.

In all respects, tests shall comply with the requirements of B.S. 5572.

5.4.2 Site Test — Performance

Following satisfactory pressure test on the pipework system operational tests shall
be carried out in accordance with the relevant B. S. Code of practice on the
systems as a whole to establish that special valves, gauges, control, fittings,
equipment and plant are functioning correctly to the satisfaction of the Engineer.

All hot water pipework shall be installed with pre-formed fibre glass lagging to a
thickness of 25mm where the pipe runs above a false ceiling or in areas where
the ambient temperature is higher than normal with the result that pipe
“sweating”, due to condensation will cause nuisance.

All lagged pipes which run in a visible position after erection shall be given a
canvas cover and prepared for painting as follows:

Apply a coating of suitable filler until the canvas weave disappears and allow to
dry.

Apply two coats of an approved paint and finish in suitable gloss enamel to colors
approved by the Engineer.

All lagging for cold and hot water pipes erected in crawlways, ducts and above false
ceiling which after erection are not visible from the corridors of rooms, shall be
covered with a reinforced aluminum foil finish banded in colours to be approved by
the Engineer.



In all respects, unless otherwise stated, the hot and cold water installation shall be
carried out in accordance with the best standard of modern practice and described in
C.P.342 and C.P.310 respectively to the approval of the Engineer.

The test pressure shall be applied by means of a manually operated test pump or, in
the case of long main or mains of large diameter, by a power driven test pump which
shall not be left unattended. In either case precautions shall be taken to ensure that the
required pressure is not exceeded.

Pressure gauges should be recalibrated before the tests.
The Sub-contractor shall be deemed to have included in his price for all test
pumps, and other equipment required under this specification.

The test pressure shall be one and a half times the maximum working pressure except
where a pipe is manufactured from a material for which the relevant B.S. specification
designates a maximum test pressure.

5.5 STERILISATION OF COLD WATER SYSTEM

All water distribution system shall be thoroughly sterilized and flushed out after the
completion of all tests and before being fully commissioned for handover.

The sterilization procedures shall be carried out by the Sub-contractor in accordance
with the requirements of B.S. Code of Practice 301, Clause 409 and to the approval of
the Engineer.
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8.1

8.2

8.3

PART F
PARTICULAR SPECIFICATIONS
FOR PORTABLE FIRE EXTINGUISHER

GENERAL

The particular specification details the requirements for the supply and installation and
commissioning of the Portable Fire Extinguishers and Boosted Hose Reel System.

The Sub-contractor shall include for all appurtenances and appliances not necessarily called
for in this specification or shown on the contract drawings but which are necessary for the
completion and satisfactory functioning of the works.

If in the opinion of the Sub-contractor there is a difference between the requirements of

the Specifications and the Contract Drawings, he shall clarify these differences with the
Engineer before tendering.

SCOPE OF WORKS

The Sub-contractor shall supply, deliver, erect, test and commission all the portable fire
extinguishers and Hose Reel which are called for in these Specifications and as shown on
the Contract Drawings.

WATER/CO:2 EXTINGUISHERS

These shall be 9-litre water filled CO2 cartridge operated portable fire extinguishers and shall
comply with B.S. EN 3/BS 1449 and to the requirements of B.S.1004. Unless manufactured
with stainless steel, bodies shall have all internal surfaces completely coated with either a
lead tin, lead alloy or zinc applied by hot dipping. There shall be no visibly uncoated areas.

The extinguishers shall be clearly marked with the following:
Method of operation.
The words ‘WATER TYPE' (GAS PRESSURE) in prominent letters.
Name and address of the manufacturer or responsible vendor.
The nominal charge of the liquid in imperial gallons and litres.
The liquid level to which the extinguisher is to be charged.
The year of manufacture.

A declaration to the effect that the extinguisher has been tested to a pressure of 24.1
bar (350 p.s.i.).
The number of British Standard ‘B.S’ 1004 or B.S. 1449.
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8.4

8.5

PORTABLE CARBON DIOXIDE FIRE EXTINGUSHERS

These shall be portable carbon dioxide fire extinguishers and shall comply with B.S.
EN 3/BS 1449 and B.S. 1004.

The body of extinguisher shall be a seamless steel cylinder manufactured to one of the
following British Standards; B.S. 401 or B.S. 1288.

The filling ratio shall comply with B.S. 5355 with valve fittings for compressed gas

cylinders to B.S.341. Where a hose is fitted it shall be flexible and have a minimum
working pressure of 206.85 bar (3000 p.s.i.). The hose is not to be under internal

pressure until the extinguisher is operated.

The nozzle shall be manufactured of brass gunmetal, aluminium or stainless steel and may
be fitted with a suitable valve for temporarily stopping the discharge if such means are not
incorporated in the operating head.

The discharge horn shall be designed and constructed so as to direct the discharge and
limit the entrainment of air. It shall be constructed of electrically non-conductive material.

The following markings shall be applied to the extinguishers:-

The words “Carbon Dioxide Fire Extinguisher” and to include the appropriate
nominal gas content.
Method of operation.

The words “Re-charge immediately after use”.
Instructions for periodic checking.
The number of the British Standard B.S. 3326: 1960 or B.S. 5423.
The manufacturers name or identification markings
DRY CHEMICAL POWDER PORTABLE FIRE EXTINGUISHER

The portable dry powder fire extinguishers shall comply with BS EN 3/BS 1449

and BS 1004. The body shall be constructed to steel not less than the
requirements of BS 1449 or aluminium to BS 1470: 1972 and shall be suitably
protected against corrosion.

The dry powder charge shall be non-toxic and retain it s free flowing properties

under normal storage conditions. Any pressurizing agent used as an expellant

shall be in dry state; in particular compressed air.

The discharge tube and gas tube if either is fitted shall be made of steel, brass,

copper or other not less suitable material. Where a hose is provided it shall not

exceed 1,060mm and shall be acid and alkali resistant. Provision shall be made
for securing the nozzle when not in use.
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8.6

8.7

The extinguisher shall be clearly marked with the following information
The word “Dry Powder Fire Extinguisher”
Method of operation in prominent letters.

The working pressure and the weight of the powder charge in
Kilogrammes.
Manufacturers name or identification mark

The words “RECHARGE AFTER USE” if rechargeable type.

Instructions to regularly check the weight of the pressure container (gas
Cartridge) or inspect the pressure indicator on stored pressure types
when fitted, and remedy any loss indicated by either.

The year of manufacture.

The Pressure to which the extinguisher was tested.
The number of this British Standard BS 3465 or BS 5423: 1977.

When appropriate complete instructions for charging the extinguisher shall
be clearly marked on the extinguisher or otherwise be supplied with the
refill.

AIR FOAM FIRE EXTINGUISHER

These shall be of 9 litres capacity complete with refills cartridges and wall fixing
brackets and complying with B.S. EN 3/BS 1449 and BS 1004 with the
following specifications: -

Cylinder: to B.S. 1449

Necking: to be 76mm outside diameter steel EN 3A 23/4 X 8TPI female
thread.

Head cap: to be plastic moulding acetyl resin.

CO2 Cylinder: to be 75gm P.V.C coated.

Internal Finish: to be polythene lining on phosphate coating.

External finish: to be phosphated - One coat primer paint and one coat stove enamel B.S
381 C.

FIRE BLANKET
The fire blanket shall be made from cloth woven with pre-asbestos yarn or any
other fire proof material and to measure 1800 x 1210 mm and shall be fitted with

special tapes folded so as to offer instantaneous single action to release blanket
from storing jacket to BS 1721.
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6.8 BOOSTED HOSE REEL SYSTEM

6.8.1 General

The Particular Specification details the requirements for the supply, installation and
commissioning of the hose reel installation. The hose reel installation shall comply in all
respects to the requirements set out in C.O.P 5306 Part 1: 1976, B.S 5041 and B.S 5274.
The System shall comprise of a pumped system.

6.8.2 Hose Reel Pumps

The fire hose reel pumps shall consist of a duplicate set of multi-line centrifugal pumps from
approved manufacturers. The pumps shall be capable of delivering 0.76 lit/sec at a running
pressure of 2 bars.
The pump casing shall be of cast iron construction with the impeller shaft of stainless steel
with mechanical seal.

6.8.3 Control Panel

The control panel shall be constructed of mild steel 1.0mm thick sheet, be moisture, insect
and rodent proof and shall be provided complete with circuit breakers and a wiring
diagram enclosed in plastic laminate.
The pump shall be controlled by a flow switch therefore; the control panel shall
include the following facilities:

‘On’ push button for setting the control panel to live.

Green indicator light for indicating control panel live.
Duty / Stand-by pump auto change over.

Duty pump runs green indicator light.

Stand-by pump run green indicator light.

Duty pump fails red indicator light.

Stand-by pump fails red indicator light.

Low water condition pumps cutout with red indicator light.

The pumps are to be protected by a low level cut-out switch to prevent dry pump run when
low level water conditions occur in the water storage tank.
6.8.4 Hose Reel

The hose reel to the installation shall consist of a recessed, swing-type hose reel as
Angus Fire Armour Model IIl or from other approved manufacturers.
The hose reel shall comply with B.S. 5274: 1975 and B.S 3161

1970 and is to be installed to the requirements of C.P. 5306 Part 1: 1976.

The hose reel shall be supplied and installed complete with a first-aid non-kinking hose
30 meters long with a nylon spray / jet / shut-off nozzle fitted. A screw down chrome -
plated globe valve to

B.S 1010 to the inlet to the reel is to be supplied.

The orifice to the nozzle is to be not less than 4.8mm to maintain a minimum flow of 0.4 lit
/ sec to jet.

The hose reels shall be installed at 1.5 meters centre above the finished floor level in
locations shown in the contract drawings.
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6.8.5 Pipe Work

The pipe work for the hose reel installation shall be galvanized wrought steel
tubing heavy grade Class C to B.S 1387: 1967 with pipe threads to B.S 21.

6.8.6 Pipe Fittings

The pipe fittings shall be wrought steel pipe fittings, welded or seamless
fittings conforming to B.S. 1740 or malleable iron fittings to B.S 143.
All changes in direction will be with standard bends or long radius fittings.
No elbows will be provided.
6.8.7 Non-return Valves

The non-return valves up to and including 80mm diameter shall be to B.S.
5153: 1974.

The valves shall be of cast iron construction with gunmetal seat and
bronze hinge pin.
6.8.8 Gate Valves

The gate valves up to and including 80mm diameter shall be non-rising stem
and wedge disc to B.S 5154: 1974 with screwed threads to B.S. 21 tapes
thread

6.8.9 Sleeves

Where pipe work passes through walls, floors or ceilings, a sleeve shall be
provided one diameter larger than the diameter of the pipe, the space between
them to be packed with mineral wool, to the Engineer’s approval.

6.8.10 Earthing
The hose reel installation shall be electrically earthed by a direct earth
connection. The installation of the earthling shall be carried out by the
Electrical Sub- contractor.

6.8.11 Finish Painting

Upon completion of testing and commissioning the hose reel installation, the pipe work
shall be primed and finish painted with 2 No. coats of paints to the Engineer’s
requirements.

6.8.12 Testing and Commissioning

The hose reel installation shall be flushed out before testing to ensure that no builder’s debris
has entered the system. The installation is to be then tested to one and half times the
working pressure of the installation to the approval of the Engineer. Simulated fault
conditions of the pumping equipment are to be carried out before acceptance of the System
by the Engineer.

6.8.13 Instruction Period

The Sub-contractor shall allow in his contract sum for instructing of the use of the
equipment to the Client’s maintenance staff. The period of instruction may be within the
contract period but may also be required after the contract period has expired.

The period of time required shall be stipulated by the Client but will not exceed two days
in which time the Client’s staff shall be instructed on the operation and maintenance of
the equipment.
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4.08 FIRE HYDRANT DETAILS

Hydrant body

The body of the hydrant shall be made of grey cast iron complying with the
requirements of BS 750 having a tensile strength not less than that given for grade
14.

Hydrant Valve

The valve shall be faced with suitable resilient material. The threaded part of the
valve, which engages with the spindle, shall be of bronze.

Body seating for the valves shall be of copper alloy complying with the requirements
of BS 750, or high tensile brass complying with the requirements of BS 2872 or BS
2874.

Turning the spindle cap in a clockwise direction when viewed from above shall close
valves and the direction of opening shall be permanently marked on the gland.

Spindle & Spindle Cap

The spindle note shall be either of the same material as the spindle, or of copper
alloy complying with the requirements of BS/1400 either type LG 2 or type LG 4. It
shall have a squared top formed to receive either a cast iron spindle cap.

The spindle shall be made of copper alloy complying with the requirements of
BS 2874, either type CZ114 or type CZzZ115, and it shall have a threaded
machined of trapezoidal form.

The spindle cap shall be of a cast iron secured to the spindle by on M12
hexagon socket set screw conforming to BS 4168.

Hydrant outlet

The outlet flange of the hydrant shall have above nominal diameter 65mm, and
shall be fitted with a screwed outlet — Both flanges shall be 50 mm conforming to
BS 750

The screwed outlet shall be provided with a cap of cast iron or other suitable
material.

The cap shall cover the outlet thread completely and shall be attached to the
hydrant by a chain

The distance between the axis of the outlet and the nearest point on the spindle
fitting Shall be not less than 100 mm. The screwed outlet shall be made of
Copper alloy to BS 1400, type LG2G or DC BIC or Copper alloy to BS 2872,
type CZ114 or CZ115, or Suitable spheroidal graphite iron to BS 2789 protected
against corrosion accordance with CP 2008.

Drain Boss

Each shall be provided with a suitable drain boss on the outlet side. This shall be
located at the lowest practical point, which will permit the filling of self-operating a
drilled drip plug.

Jointing
The hydrants shall have machined joint faces through out and the fitting of
adjoining parts shall be Such as to make sound joints, corresponding parts of
hydrants of the same design and manufacture shall be interchangeable



Hydrant coating
The hydrant shall be coated in accordance to BS. 4164.

Surface Box.

The clear opening of hydrant surface boxes at ground level shall not be less than
250mm x 380mm

The depth of frame shall normally be for boxes located on footpaths: 100mm
for boxes located in roads: 125mm

Markings
Surface box covers shall be clearly marked by having the words FIRE HYDRANT' in
letter not less than 30mm high, or the initials F.H." in letters not less than 75mm high
cost into the cover.

Surface Box Covers & Frames.

The surface box frames and covers shall be graded in accordance with 2.1.
of BS 497:1967 and shall meet the loading test requirement also given in BS 497

Testing
The hydrants shall be deemed to have undergone the necessary hydrostatic and flow test at
time of manufacture Necessary test certificates from the manufacturer shall be needed. The
test, to conform to BS 750: 1977: Appendix a.1

4.09 STAND PIPES

One end of these shall have internal threads to couple with the 80mm diameter external
threads of the screw down type fire Hydrant (BS750 type 2 hydrants) outlet. The other shall
have 65mm diameter internal threads to couple with the interconnect or hose of the pump set

4.11 HOSE PIPE

Each cotton synthetic fibre rubberised fire hosepipe to be 25 metres long with 65mm
diameter female instantaneous type connector.

F-7



SECTION G:

BILLS OF QUANTITIES
AND

SCHEDULE OF UNIT RATES



BILLS OF QUANTITIES AND SCHEDULE OF UNIT RATES

CONTENTS
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(i)



SPECIAL NOTES

The Bills of Quantities form part of the contract documents and are to be read in
conjunction with the contract drawings and general specifications of materials
and works.

The prices quoted shall be deemed to include for all obligations under the sub-
contract including but not limited to supply of materials, labour, delivery to site,
storage on site, installation, testing, commissioning and all taxes (including 16%
VAT).

In accordance with Government policy, the 16% VAT and 3% Withholding Tax
shall be deducted from all payments made to the Tenderer, and the same shall
be forwarded to the Kenya Revenue Authority (KRA).

All prices omitted from any item, section or part of the Bills of Quantities shall be
deemed to have been included to another item, section or part there of.

The brief description of the items given in the Bills of Quantities are for the purpose
of establishing a standard to which the sub-contractor shall adhere. Otherwise
alternative brands of equal and approved quality will be accepted.

Should the sub-contractor install any material not specified here in before
receiving written approval from the Project Manager, the sub-contractor shall
remove the material in question and, at his own cost, install the proper material.

The grand total of prices in the price summary page must be carried forward to the
Form of Tender for the tender to be deemed valid.

Tenderers must enclose, together with their submitted tenders, detailed
manufacturer’s Brochures detailing Technical Literature and specifications on the
equipment they intend to offer (As indicated in the Technical schedule).



Statement of Compliance

I confirm compliance of all clauses of the General Conditions, General
Specifications and Particular Specifications in this tender.

| confirm | have not made and will not make any payment to any person,
which can be perceived as an inducement to win this tender.

Signed: ... for and on behalf of the Tenderer

Date: ....oovveviii,

Official Rubber Stamp: ...,



BILLS No. 1
A) PRICING OF PRELIMINARIES ITEMS.

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of
Quantities and specification. These Bills are designated as Bill 1 in this Section.
Where the sub-contractor fails to insert his price in any item he shall be deemed to
have made adequate provision for this on various items in the Bills of Quantities. The
preliminaries form part of this contract and together with other Bills of Quantities
covers for the costs involved in complying with all the requirements for the proper
execution of the whole of the works in the contract.

The Bills of Quantities are divided generally into three sections:-

Preliminaries — Bill 1

Sub-contractors preliminaries are as per those described in section C — sub-contractor
preliminaries and conditions of contractor. The sub-contractor shall study the
conditions and make provision to cover their cost in this Bill. The numbers of
preliminary items to be priced by the Tenderer have been limited to tangible items
such as site office, temporary works and others. However the Tenderer is free to
include and price any other items he deems necessary taking into consideration
conditions he is likely to encounter on site. Installation Iltems — Other Bills

The brief description of the items in these Bills of Quantities should in no way

modify or supersede the detailed descriptions in the contract Drawings, conditions

of contract and specifications.

The unit of measurements and observations are as per those described in clause 3.05

of the section C.

Summary

The summary contains tabulation of the separate parts of the Bills of Quantities carried
forward with provisional sum, contingencies and any prime cost sums included. The
sub-contract shall insert his totals and enter his grand total tender sum in the space
provided below the summary.

This grand total tender sum shall be entered in the Form of Tender provided
elsewhere in this document



SCHEDULE 1 - SUB-CONTRACT
Bills No. 1-PRELIMINARIES

ITEM

DESCRIPTION

QTY

UNIT

RAT

KSHS

CT

Discrep

Conditid

Paymeri
Site loc
Scope ¢

Extent ¢

Firm pri
Variatio

Prime c

Bond cl

Govern

Import [

Insuran

Sample

ancies clause 1.02

ns of sub-contract Agreement clause
1.03

ts clausel.04
ation clause 1.06
f Contract Works clause 1.08

f the Contractor’s Duties clause
1.09

ce contract clause 1.12
n clause 1.13

pst and provisional sum clause 1.14
(insert profit and attendance which is a
percentage of expended PC or
provisional sum.)

ause 1.15

ment Legislation and
Regulations clause 1.16

buty and Value Added Tax clause
1.17(Note this clause applies for
materials supplied only. VAT will also
be paid by the sub-contractor as
allowed in the summary page)

ce company Fees clause 1.18

Provisign of services by the Main contractor

clause 1.19

5 and Materials Generally clause
1.21

SUB-TOTAL CARRIED TO PAGE G -6
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ITE DESCRIPTION QTY UNIT RATE KSHS CT
M S
16 Supplies clause 1.20
17 Bills of Quantities clause 1.23
18 Contractor’s Office in Kenya clause
1.24
19
Builder's Work clause 1.25
20
Setting to work and Regulating
system clause 1.29
21
Identification of plant components
clause 1.30
22
Working Drawings clause 1.32
23
Record Drawings (As Installed) and
Instructions clause 1.33
24
Maintenance Manual clause 1.34
25
Hand over clause 1.35
26
Painting clause 1.36
27
Testing and Inspection —
manufactured plant clause 1.38
28
Testing and Inspection — Installation
clause 1.39
29
Storage of Materials clause 1.41
30

Initial Maintenance clause 1.42

SUB-TOTAL CARRIED TO PAGE G -6




ITEM

DESCRIPTION

QTY

UNIT

RATE

KSHS

CT

Attend

ance Upon Tradesmen, etc. (Insert
percentage only) clause 1.58

Local and other Authorities notices and fees

clause 1.60

Tempdgrary Works clause 1.63

Patent

Rights clause 1.64

Mobilization and Demobilization Clause

1.65

Extended Preliminaries Clause

1.66(see appendix on page C- 24)

Supervision by Engineer and Site Meetings

Allow f

Clause 1.67

or profit and Attendance for the above

Amendment to Scope of Sub-contract Works

Contra

Any ot

Clause 1.68

ctor Obligation and Employers Obligation
clause 1.69(see appendix page C- 24)

ner preliminaries;

Subtotal above
ubtotal brought forward from page G-4

ubtotal brought forward from page G-5

TOTAL FOR BILL NO. 1- PRELIMINARIES CARRIED
FORWARD TO PRICE MAIN SUMMARY PAGE G HB/14




SECTION H:

TECHNICAL SCHEDULE OF ITEMS TO BE
SUPPLIED



CONTENTS

CLAUSE No.

GENERAL NOTES TO THE TENDERER

(i)



TECHNICAL SCHEDULE
General Notes to the Tenderer

1.1The tenderer shall submit technical schedules for all materials and
equipment upon which he has based his tender sum.

1.2The tenderer shall also submit separate comprehensive descriptive and
performance details for all plant apparatus and fittings described in the
technical schedules. Manufacturer’s literature shall be accepted. Failure
to comply with this may have his tender disqualified.

1.3Completion of the technical schedule shall not relieve the
Contractor from complying with the requirements of the
specifications except as may be approved by the Engineer.

TECHNICAL SCHEDULE (MUST BE COMPLETED IN FULL)

ITEM | Description Manufacture Country Particulars
No. r Of origin

1 Water closet

2 Wash hand basin
3 Urinal

4 Toilet roll holders
5 Gate valves

6 Water tanks

7 Booster pump

8 Co2 fire extinguishers

9 Co2/water fier
extinguishers

10
Hot water cylinder
11

Hose reel

H-1




SECTION |

SCHEDULE OF CONTRACT DRAWINGS As
will be issued by the Engineer during project implementation.



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

IMEM DESCRIPTION QTY UNIT RATE AMOUNT

MECHANICAL WORKS

ELEMENT NO.1

DEMOLITIONS WORKS:

Carefully dismantle the following Defective
Items,make good disturbed surfaces,cart
away and discard/store where directed on

site:-

Water Closets:

A [Carefully dismantle damaged water closet suite 1|ITEM
complete with cisterns,flush pipes and
accessories and make good all disturbed
surfaces,including carting away and storing

where directed on site. (4No.)

B Ditto but existing Pedestal wash hand basin 1|ITEM
C [Ditto but existing sluice set ditto.(1No.) 1|ITEM
D [Chase in wall,remove and replace existing 1|ITEM

leaking pipework and fittings including making
good all disturbed surfaces. Approximately

12LM
E [Ditto butin floor. Approximately 6LM 1|ITEM
F [Excavate trench in soil/murram not exceeding 1|ITEM

1200mm deep, remove broken down/destroyed
soil waste pipe and discard where directed on

site. Approximately 6LM

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/1



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
[TEm| DESCRIPTION loTyluniT] RATE | AMOUNT
ELEMENT NO. 1 CONT'D:
Repair Works:
A |Carry out repair works to the inside and outside 1 |ITEM

of existing manholes overall dimensions
(800x650x750mm average depth) and
comprising of 15mm thick render all round in
water proof cement and sand screed(1:3) to
the edges and top, formwork and
disposal,including benching to bottoms and
raising/lowering of invert levels of drainage
pipes,in between manholes,where necessary

MANHOLES

Site Preparations
B Clear site of all bushes,shrubs and grub up 2| SM
roots,load and cart away and deposit to where

directed on site and burn arisings

Demolitions

C [Demolish sunken/destroyed/partly washed 1|ITEM
away existing manholes and cart away debris
where directed on site and in any case not more

than 50metres away

D |Ditto but masonry gulley trap ditto 1 |(ITEM

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Demolitions
Totals Brought Down From Above

Totals Brought Forward From Mech/1

TOTAL DEMOLITIONS CARRIED TO

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/2



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
| ITEM | DESCRIPTION loryluniT! RATE | AMOUNT
NEW WORKS
ELEMENT NO. 2 ( INTERNAL
PLUMBING)

Supply, deliver and install pipes, tubing and
fiitings as described and shown on the
drawings. The pipes shall be PN 25PPR
pipes where exposed to adverse weather
conditions and all conforming to the current
European standards for PPR installations
and to the Engineers Approval. Pipe jointing
shall be by polyfusion or use electric
coupling, Rates must allow for all
metal/plastic threaded adaptors where
required for the connection of sanitary
fixtures, valves, sockets, sliding and fixed
joints support raceways, isolating sheaths,
elastic materials, expansion arms and bends
cross overs, couplings, clippings,
connectors, joints etc. as required in the
running legths of pipe work and also where
necessary, for pipe fixing clips, holder bats
plugged and screwed for the proper and
satisfactory functioning of the system. The
pipes will be pressure tested before the
plastering of wall commences and as per the
manufactures recommended testing

pressures

PPR Pipes
A |20mm diameter pipework in wall chase 8 LM
B |25mm Ditto 28 LM
C |32mm ditto 12 LM

Bends
D [20mm diameter bends 4 No.
E [25mm ditto 11 No.
F  [32mm ditto 5 NO

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/3



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
ITEM OESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO.02 CONT'D:
Tees
A [20mm diameter equal tees 1 No.
B |25mm ditto 10 No.
C |32mm ditto 6 NO
Sockets;
D [20mm diameter socket 3 NO
E |25mm ditto 8 NO
F |32mm ditto 4 No.
Reducers
G |25x20mm diameter PPR Reducer 6 No.
H [32x25mm ditto 7 No.
Threaded Fittings
I 20mm male/female threaded 90° bend/Elbow 33 No.
J 25mm diameter PPR-M Adapter 4 No.
K |32mm ditto 4 No.
Nipples;
L 20mm diameter G.I. nipple 4 No
M |25mm ditto 4 No.
TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/4




PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO.02 CONT'D:
Valves;
A |20mm diameter approvded medium pressure 2 No.

screw down full way non-rising stem wedge

gate valve to BS 5154 PN 20 for series B
rating,with wheel and head jopints to steel

tubing and complete with round male threaded
transion fittings. The gate valve to be as PEGLER

or approved equivalent.

B 25mm ditto 2 No.

C [Supply, deliver and install vertical close end 1| ITEM
plastic moulded tank of capacity 4000 litres
and (size 1750mm diameter x 1840mm high).
The tank to be assembled complete with cover
and having screwed connections fo inlet, outlet,
overflow, 32mm high pressure ball valve, drain
pipes and any other item necessary for its
proper functioning. the tank shall be mounted
on a tower approx height 6.0M to Eng's Details

and shall be as "Roto" or equal and approved

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Internal Plumbing

Totals Brought Forward From Above
Totals Brought Forward From Mech/3

Totals Brought Forward From Mech/4

TOTAL INTERNAL PLUMBING CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/5



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT _RATE AMOUNT

ELEMENT NO. 3:

SANITARY FITTINGS:

(). All sanitary fittings shall bein
approved colour.

(ii). The model and Ref. No. Indicated is
only a guide to the type and quality of
fittings.

(iii). Equivalent and Approved models may

be acceptable

Low Level Water Closet
A Llow Level water closet suite in approved colour 2| No
comprising of W.C. bowl,'p'or's' trap
connector,heavy duty matching plastic seat
and cover with metal top fixed to (crome
plated) hinges and secured to floor or wall and
complete with horizontal outlet to BS 3402 with
9 litre valveless Top Quality Ceramic Cistern
and fittings including siphon,15mm diameter
side inlet ball valves,20mm diameter side
overflow,plastic flush bend,inlet connection,and
chrome-plated lever..The water closet suite to
be as '‘Model Twyfords'-England or other

approved equivalent.

Pedestal Wash Hand Basin
B \ash Hand Basin with pedestal size 9| No
510x420mm with one tap hole and chain stay
hole,32 mm diameter chrome-plated pop up
chain waste and fittings,approved first quality
plastic bottle trap(32mm bottle trap) with

75mm seal. The wash hand basin to be as 'Model
Twyfords 'Sola 510'or equal and approved.The
basin to be supplied and installed complete with
15mm diameter Elbow Action Pillar Tap as
'COBRA' or other equal and approved

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/6



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
| ITEM | DESCRIPTION loryluNniT! RATE | AMOUNT
ELEMENT NO.03 CONT'D:
Mirrors
A 610 X 610 X 6mm thick polished plate silver 9 No

backed with beveled edges mirror fixed with
clear silicon to 100 x 25mm thick wrot
mahogany molded framing in 4 labors plugged
to wall using 4No. Wall plugs with 75mm long
stainless steel screws, painted in three coats
polyurethane varnish all to approval

Toilet Roll Holder
B $emirecessed toilet roll holder in Vitreous 5| No.
China of size 165 x 165mm in approved colour

as Twyfords 9806WH or equal and aapproved.

Towel Rail
CChfome plated 20mm diameter x 800mm long 5| No
approved towel rail and brackets as one piece,
plugged and screwed into the wall. The fitting

ball shall be as Twyfords or equal and approved.

Soap Dispenser
D |Wall mounted soap dispenser with a capacity of 3| No
about 1.5 Litre and having a press action soap
release mechanism complete with fixing
screws.including allowing for initial soap supply
as 'Starmix or other approved equivalent.The
soap dispenser shall be size125x100x290mm
high and shall be as 'Model Mediclinics' or

other approved equivalent

Flexible Tubing
E [15mm diameter x 300mm longg flexible 14| No.
connectors complete with Integral chrome

plated angle valve for connecting the Sanitary
fitting to water supply.To be as Cobra or equal

and approved.

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/7



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT _RATE AMOUNT

ELEMENT NO.03 CONT'D:

Bib Tap
E [15mm diameter heavy duty 'Peglar' bib tap or 10 No

other equal and to approved catalogue

Soap dish
F [Semirecessed built in soap dish in vitreous 5 No.
china of size 150x150mm in approved colour

as Twyfords or equal and approved .

Robe Hook
G [Robe hook in vitreous china mounted to 10 No.
concealed screw to wall wedges as Twyfords

'ECLIPSE' accessories or equal and approved

Shower Fittings
A |Concealed Shower fittings comprising of 15mm 5 No.
diameter stainless steel cold and hot water
swivel/adjustable,Shower rose and stop cock
Including 20mm Diameter x 2500mm long high
grade PPR riser pipe for showers.The shower
fitting to be complete with a shower mixer,,all as

'COBRA MODEL' or other equal and approved

Squatting Water Closet
E [Squatting Water Closet Suite in white Vitreous 3 No.
China comprising of WC bowl with S-
Trap,Connector and Integral foot threads,9

Litre Ceramic Cistern and fittings,including
siphon and pull chain,15mm diameter side inlet
ball valve,20mm side overflow,first quality
plastic 32mm flush pipe,Inlet connector and
cistern supports,all to approval. The water closet
suite to be as 'Model Twyfords'-England or
other approved equivalent.

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/8



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
| ITEM | DESCRIPTION lotyluniT] rRATE | AMOUNT
Dhobi Sink
A 750 x 455 x 600 mm deep concrete dhobi sinks 4 No.

with Terrazzo finish. The sink to be supplied
complete with ,approved first quality plastic
bottle trap(40mm bottle trap) with 75mm seal
and heavy duty wall mount chrome plated
long neck Brass Bib Tap as 'COBRA' or
approved equivalent

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Sanitary Fittings

Totals Brought Forward From Above
Totals Brought Forward From Mech/6
Totals Brought Forward From Mech/7

Totals Brought Forward From Mech/8

TOTAL SANITARY FITTINGS CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/9



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT _RATE AMOUNT

ELEMENT NO. 4:

FOUL DRAINAGE:

Supply,deliver and install the following
UpVC,MUpVC,soil and waste
systems,respectively to B.S 5255 with
fittings fixed Key Terrain High Grade Golden
Brown and Grey UPVC soil and waste pipe
and jointing in accordance with
manufacture's printed instructions and
manufactured by reputable
manufacturers.Tenderers must allow in

their pipework prices for all the
couplings,clippingsconnectors,joints,e.t.c as
required in the running lengths of pipework
and also where necessary,for pipe fixing
clips,holder bats plugged and screwed for
the proper and satisfactory functioning of the

system

Internal;

A |40mm diameter UPVC waste pipe in wall chase. 12 LM

B 40mm ditto but boxed in concrete floor slab 12 LM

C 50mm ditto 6 LM

D [100x50mm diameter UPVC floor trap,grating 8 No
and cover

E 100x50mm diameter floor drain ditto 4 No

External;;
F ]1100mm diameter Grey UPVC soil vent pipe with 4 LM
expansion coupling and fixing to wall with

holder bats

G 100mm diametere Golden Brown UPVC waste 48 LM
pipe in soll

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/10



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
ITEM DESCRIPTION OTY UNIT RATE AMOUNT
ELEMENT NO.04 CONT'D:
Extra Overtubing For;-
A |40mm diameter access tee and cap 9 No
B [50mm ditto 12 LM
C [100mm diameter inspection bend and acces 2 No
cap.
D [100mm diameter vent cowl 1 No
E10Qmm diameter WC connector 5 No.
F [100mm diameter medium duty UPVC gulley 8 No.
trap,grating cover and waste
Connection
G |Allow for connnection of foul water to existing 1 ITEM

septic tank approximately 20m apart with and
including all excavations, backfilling, carting

away, manholes and foul water piping.

TOTAL CARRIED TO COLLECTION

Summary of Collection:

Foul Drainage

Totals Brought Forward From Above

Totals Brought Forward From Mech/10

TOTAL FOUL DRAINAGE CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/11



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
ITEM DESCRIPTION

QTY UNIT _RATE

AMOUNT
ELEMENT NO.5:

STERILIZATION AND TESTING:

A Allow for sterilization and flushing out of entire

1| ITEM
cold water installation with chlorine to the
Engineer's Satisfaction

B Ditto for setting to work and testing the whole of

1|ITEM
the plumbing and drainage installation works
both during progress and at completion to the
satisfaction of the Engineer's satisfaction and to

leave the whole installation in good working
condition

TOTAL TESTING CARRIED FORWARD TO
MECHANICAL WORKS SUMMARY PAGE

MECHANICAL WORKS Mech/12



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 6:

BUILDER'S WORK IN CONNECTION WITH
PLUMBING AND DRAINAGE

Masonry Gulley Trap
A |Construct masonry gulley trap size 8 No.
200x200mm, approx depth 300mm, complete
with seal and concrete cover, including all

disposal

Manholes and Covers
B Construct Manholes size 600 x 450mm and 6 No.
averaging 750mm deep constrructed in
100mm thick concrete base(1:3:6), approved
150mm block sides rendered all around in
cement and sand (1:4).1t shall have an
approved heavy duty cast iron cover and
frame as manufactured by E.A Foundry
works,Including all necessary

excavations,disposal and form work.

Excavations
C |Excavate trench not exceeding 1.5m deep, 48 LM
average depth 600mm for laying of drain pipes
as earlier described, part back fill, part load and

cart away remainder

Chasing;
D |Form chase in both 2700mm and 200mm thick 48 LM
coral block wall to receive necessary pipe work

and make good disturbed areas

Holes;
EMake a hole through 100mm thick coral block 6 No.
wall for small pipe and make good disturbed

areas

F [Ditto but 200mm thick and for large 5 No.

TOTAL BUILDERS WORK CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/13



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

| ITEM | DESCRIPTION loryluNniT! RATE | AMOUNT

ELEMENT NO. 07:
MEDICAL GAS SUPPLY PIPEWORK:

Gas Supply PipeWork:

The following medical gases supply pipework
to be connected to:

Medical Oxygen/Nitreous Oxide/Carbon
Dioxide cylinders,E.t.c

/Oxygen Concentrator Plant;-

The Piping shall be jointed by brazing only
and shall be held firmly on the surface of the
wall by respective plastic clips at a spacing

not more than 1.5m

A |12mm diameter degreased copper tubing 30 | LM
B |15mm diameter ditto 24 | LM
C |22mm diameter ditto 18| M

Extra Over Tubing For
Couplings

D [12mm diameter heavy duty Medical Gas 6 No.
copper coupling

E |Ditto 15mm 5 No.

F |Ditto 22mm 4 No.
Elbows

G |12mm diameter heavy duty Medical Gas 8 No.

copper elbow

H |Ditto 15mm 1 No.

| [Ditto 20mm 1 No.
Tees

J |15x15x12mm copper reducing tee joint 14 | No

K [22x22x15mm ditto 5 No

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/14



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO.7 CONT'D:

Line Control Valves
A 22mm diameter Brass lockable line control 1 No.

valve to approved catalogue

Medical Gas Terminal Units
B 12mm diameter standard wall mount Medical 18 No

gas terminal units,to approved catalogue

Medical Gas Manifold
C |2 x 2 -Standard stainless steel medical Gas 1 ITEM
Manifold header for manual operation
complete with fully charged (4N0)12.0 kg
oxygen gas high pressure cylinders,pigtail
hoses,safety valve,1No. Multi stage pressure
regulator and manifold mounting brackets
including all other necessary items for the
proper functioning of the entire manifold and

manual gas distribution system

Medical Oxygen Alarm Panel
D |Alarm Panel for monitoring medical oxygen gas 1 ITEM
pressure comprising of a LED display, pre-
programmed micro processor, audio and visual
alarm indicators. The unit shall be enclosed in a
steel box and shall be designed to accept an
electrical input range of 120-240 volts AC - 50-
60Hz. It shall be 'PRECISION UK LTD' or equal

and approved

Flowmeter Unit
E [12mm diameter approved Single Flowmeter 18 No

unit fitting flow rate 2-6 Litres/Minute

F [Allow for testing the above pipework and the 1 ITEM
whole Medical gas supply and services to the
Egnineer's satisfaction and to leavethe whole

system in good and sound working condition

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/15



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

| ITEM | DESCRIPTION loryluniT! RATE | AMOUNT

ELEMENT NO.7 CONT'D:

Summary of Collection;

Medical gas piping

Totals Brought Forward From Mech/14

Totals Brought Forward From Mech/15

TOTAL MEDICAL GAS PIPING CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY PAGE

MECHANICAL WORKS Mech/16



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT RATE AMOUNT

ELEMENT NO. 8:

WATER RETICULATION -ALL
PROVISIONAL:

Excavations
A |Excavate trench in soil/murram for Water 20 LM
Mains supply pipes not exceeding 1200mm
deep ,lay pipe,part return in fill, ram and

surplus cart away

Pipe Work (All PPR-PN-20)

Risers:
B [25mm diameter Medium grade PPR Riser 12 LM
C [25mm diameter Medium grade PPR pipe laid 12 LM

and jointed in trench
D |32mm ditto 40 LM
E 40mm ditto 8 LM

Extra Overtubing For

Sockets
F 25mm diameter PPR socket 7 No.
G |32mm ditto. 11 No.
H 40mm ditto 3 LM

Bends/Elbows

I 25mm diameter bend/Elbow 2 No.

J 32mm ditto 3 No.

K |40mm ditto 4 LM
Tees;

L [32mm diamete equal tee 4 No.

M |40mm ditto 2 LM

TOTAL CARRIED TO COLLECTION

MECHANICAL WORKS Mech/17



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
ITEM DESCRIPTION QTY UNIT RATE AMOUNT
ELEMENT NO.08 CONT'D:
Reducers
A |32x20mm diameter reducer 1 No.
B [32x25mm ditto. 2 No.
C |40x32mm ditto. 2 No.
Gate Valve
D |32mm diameter full Way gate valve as PEGLAR 1 No
or other equal and approved
Testing;
E |Allow for test pumping and testing the general 1| ITEM

water supply and reticulation systems to leave
in sound working condition and to the
Engineer's satisfaction

TOTAL CARRIED TO COLLECTION

Summary of Collection;

Water Reticulation

Total Brought Down From Above

Total Brought Forward From Mech/17

TOTAL WATER RETICULATION CARRIED

FORWARD TO MECHANICAL WORKS
SUMMARY

MECHANICAL WORKS Mech/18



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT

OF KILIFI
| iTEM | DESCRIPTION loTyluniT] RATE | AMOUNT
ELEMENT NO: 9 (FIRE FIGHTING AND
PROTECTION SERVICES);
Portable Fire Extinquishers
Dry Powder Fire Extinguisher
A |9Kg catridge type general purpose portable dry 1 No.

powder fire extingusher fully charged or equal
and approved.

Carbon dioxide Gas Fire Extinguisher

B |5kg carbon dioxide gas portale fire extinguisher 1 No.

complete with pressure gauge,initial charge and
mounting brackets

Water Carbon Dioxide

C9.0Litre Water carbon dioxide (WCo2) portable 1| No.
fire extinguisher complete wth pressure

gauge,initial charge and mounting brackets.

Signhage

D Allow for the Signage for fire exits and fire 1|ITEM
instructions all as described in the particular
specifications and to the Project Enginneer's

Approval.

Testing

ETesting the whole fire fighting equipments to 1|ITEM
leave in sound working condition and to the

Engineer's satisfaction

TOTAL FIRE FIGHTING CARRIED
FORWARD TO MECHANICAL WORKS

MECHANICAL WORKS Mech/19



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI
KISURUTINI WARD FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT
OF KILIFI

ITEM DESCRIPTION QTY UNIT _RATE AMOUNT

MECHANICAL WORKS SUMMARY

DEMOLITIONS BROUGHT FORWARD FROM
MECH/2

INTERNAL PLUMBING BROUGHT
FORWARD FROM MECH/5

SANITARY FITTINGS BROUGHT FORWARD
FROM MECH/9

FOUL DRAINAGE BROUGHT FORWARD
FROM MECH/11

TESTING BROUGHT FORWARD FROM
MECH/12

BUILDERS WORK BROUGHT FORWARD
FROM MECH/13

MEDICAL GASES BROUGHT FORWARD
FROM MECH/16

WATER RETICULATION BROUGHT
FORWARD FROM MECH/18

FIRE FIGHTING BROUGHT FORWARD
FROM MECH/19

ALLOW FOR ENGINEERS SUPERVISION 1|ITEM 50,000
EXPENSES
ALLOW FOR CONTINGENCIES 1|ITEM 100,000

TOTAL FOR MECHANICAL WORKS
CARRIED FORWARD TO GRAND SUMMARY

FPAGE

MECHANICAL WORKS Mech/20




PROVISIONAL SUM




PROPOSED RENOVATIONS OF MALE WARD BLOCK AT RABAI HEALTH CENTRE IN RABAI KISURUTINI WARD

FOR THE DEPARTMENT OF HEALTH SERVICES - COUNTY GOVERNMENT OF KILIFI

ITEM DESCRIPTION

QTY

UNIT RATE

K.SHS

PROVISIONAL SUMS

The following provisional sums are to be
measured on completion and priced in
accordance with the rates contained in these
bills of quantities or prorata thereto or

deducted in whole if not required

A Allow a provisional sum of Kenya shillings One
Hundred Thousand (100,000.00) only for
Builders Works in connection to specialised

works.

B Allow a provisional sum of Kenya shillings Four
Hundred Thousand (400,000.00) only for

contingencies.

ITEM

ITEM

100,000.00

400,000.00

TOTAL FOR PROVISIONAL SUMS CARRIED
TO GRAND SUMMARY

PROVISIONAL SUMS PS/1




GRAND SUMMARY



PROPOSED RENOVATIONS OF MALE WARD BLOCK AT
RABAIHEALTH CENTRE IN RABAI KISURUTINI WARD FOR
THE DEPARTMENT OF HEALTH SERVICES - COUNTY
GOVERNMENT OF KILIFI

GRAND SUMMARY

ITEM [DESCRIPTION FOR OFFICIAL USE ONLY FOR TENDERER USE ONLY

K.SHS. K.SHS.

Partipular Preliminaries

Gengral Preliminaries
Builder's Works
Electrical Works
Mechanical Works

F Provisional Sums 500,000.00

SUB-TOTAL

Add 16% VAT

GRAND TOTAL CARRIED TO
FORM OF TENDER

GRAND SUMMARY GS/1



